AT Hwicage ferfdes, afésr-151003
3UhOT TaHTT
Ref. No.: NFB/INST/Control Valve Overhauling/24-26 Dated: 04/03/2024
Name of the Work: AMC FOR OVERHAULING AND TESTING OF CONTROL VALVE
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1. Contractors are requested to see that all the papers of tender documents issued to them are
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3. All the tender digitally signed documents shall be uploaded on E-tender portal for E-tender
category only.

Page 1 of 65




Ref. No.: NFB/INST/Control Valve Overhauling/24-26
Name of the Work: AMC FOR OVERHAULING AND TESTING OF CONTROL VALVE

AT Bieasery fafdes, afdsr-151003

Dated: 04/03/2024

NOTICE INVITING TENDER

Online Tenders are invited on GEM portal from experienced and financially sound contractors in "“Two
Part Bid System" for the work of AMC for overhauling and Testing of Control Valves as per following: -

NIT No. | Tender Fee | EMD Overall Last date & time for
(Non- Time of MEstimated [ Issue of Submission | Opening of
Refund- Comple Costof | Tender ofsealed | Tenders(T
able) tion work | document tenders | echnical
S Bids)
NFB/INST/ | ~200/- ("Two | ~5000/- 24 From Up to| At 15:30
Control Hundred only) | (“Five | months (| 17:00 Hrs. 17:00 hrs. | hrs. on
valve Thousa | Twenty | 2,99047/- |on on 08/04/24
overhauling nd four inclusive | 04/03/24 06/04/24
12024-26 only) Months) | GST as
dated applicable
04/03/2024

Tender fee (non-refundable) and earnest money shall be paid in the form of crossed Demand Draft / Banker’s
Cheque issued by any schedule bank except rural and co-operative bank in favour of National Fertilizers
Limited, Bathinda payable at Bathinda. Tender documents can be downloaded from our website
www.nationalfertilizers.comwww.eprocure.gov.in. In that case, tender fee as stated above is to be submitted

in the form of separate Demand Draft.

NFEL reserves it’s right to open the Price bids of only such contractors who are found to be meeting the

eligibility criteria based on the documents submitted by him/them in the Technical bids. NFL further

reserves it’s right to accept / reject any / all tenders in whole or in part without assigning any reason thereof.
Conditional tenders are liable to be rejected.

The offers received after scheduled date and time of submitting the offer would be out rightly rejected.
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For & on behalf of

National Fertilizers Limited, Bathinda

(Signature NIT Issuing Authority)




Ref. No.: NFB/INST/Control Valve Overhauling/24-26

AT Bieasery fafdes, afdsr-151003

Dated: 04/03/2024

Name of the Work: AMC FOR OVERHAULING AND TESTING OF CONTROL VALVE

Annexure |

COVERING LETTER OF NIT

To

M/s
Subject: NIT for “AMC FOR OVERHAULING AND TESTING OF CONTROL VALVE AT NFL BATHINDA.”
Dear Sir,

1) | Name of work: AMC FOR OVERHAULING AND TESTING OF CONTROL VALVE AT NFL
BATHINDA.”

2) | Earnest Money: Tenderer to submit Earnest Money of <5000/- (RFIVE THOUSAND )in
(Tender received | the form of crossed Demand Draft / Banker’s Cheque /online-transfer
without EMD is | only, issued by any scheduled bank except rural and co-operative bank in
liableto be rejected) favour of National Fertilizers Ltd, Bathinda payable at Bathinda. Cheque

shall not be accepted in any case. NFL Bathinda Account No.
11430301916, Branch name: SBI Sivian & ISFC Code: SBIN0003591 for
online transfer. In case party is seeking exemption of EMD under
MSMED Act, he is required to submit requisite document showing
eligibility for their registration as MSMED for the item tendered.

3) | Cost of Tender Form: Tenderer to submit separately 200/-(XTWO HUNDRED) in the form of
crossed Demand Draft / Banker’s Cheque/E-transfer only, issued by any
scheduled bank except rural and co-operative bank in favour of National
Fertilizers Ltd, Bathinda payable at Bathinda as Tender cost. Cheque shall
not be accepted in any case.

(Separate DDs / Banker’s Cheque/ E-transfer for both Tender fee and
EMD amounts)

4) | Estimated Value of the | 2.99 lakhs including GST as applicable.
work :

5) | Validity of Tender 04 Months /120 days from the Date of Opening of Technical Bids for the
acceptance.

6) | a) Validity / Period of | 24 Months (Twenty Four months) from the date of award of the

Contract Contract and further extendable for a period of three (3) months on the
same rates terms and conditions at the sole discretion of NFL.
b) Time of Completion: | 24 Months

7) | Last date and time for | 06/04/2024 up to 12:30 Hrs.
issue/download of e-
tenders:

8) | Last date and time of | 06/04/20 24 up to 17:00 Hrs.
submission/receipt of e-
tenders:

9) | The date and time of | 08/04/2024 at15:30 Hrs.

Opening of e-Tenders:

10) | Place of Opening of e- | Office of DGM (I&E), NFL Bathinda Unit.
Tenders:

11 | Type of contract Service
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AT Hwicage ferfdes, afésr-151003
3UhOT TaHTT
Ref. No.: NFB/INST/Control Valve Overhauling/24-26 Dated: 04/03/2024
Name of the Work: AMC FOR OVERHAULING AND TESTING OF CONTROL VALVE

11) Tender Documents may be downloaded from our website www.nationalfertilizers.com or CPP portal
www.eprocure.gov.in. In case documents are downloaded directly from the said websites, requisite tender
fees and EMD shall be submitted along with tender documents. Parties are advised to visit NFL website
regularly. Any amendment / corrigendum to the above NIT will be displayed on aforesaid website only.

12) All requests for interpretation, clarification & queries in connection with tender shall be addressed, in
writing to DGM (I&E) at least 7 (Seven) days prior to the closing date of the tender.

13) The Tenderer may visit the site, acquaint himself fully of the job and site condition, if required, and no
claim, whatsoever, will be entertained on the plea of ignorance of difficulties involved in the execution of
the work.

14) The rates should be quoted item wise for the complete Scope of Work as per Performa *Schedule of
Rates’. The rates should be quoted only in the units given in the Schedule of Rates and should be indicated
both in words as well as figures. The rates quoted shall be valid for 120 days from the date of
opening of Technical bid for the acceptance.

15) In case of any discrepancy, the rates quoted in words shall be treated as final. Any corrections made in the
prices shall be authenticated with signatures at all places. The Tenderer shall have to submit the Schedule
of Rates Performa duly filled in, failing which their Price bid will not be acceptable.

16) The tenderer shall quote single rate against each item and not the multiple rates in the Schedule of Rates.
Any tender with the multiple rates quoted will be summarily rejected. Price should be quoted strictly as per
the Performa enclosed for Schedule of Rates.

17) National Fertilizers Limited reserves the right to reject any or all tenders without assigning any reason
whatsoever and are not bound to accept the lowest tender. The tender can be split between two or more
tenderer without assigning any reason thereof as per the requirement on case to case basis.

18) Incomplete Tenders or Tenders not accompanied with the required Details / Documents / Tender
fee/ EMD or Tenders received late would be liable to be rejected without any further reference
whatsoever.

19) Submission of Tenders:
i. No oral, telephonic, fax or telegraphic tenders or modification thereof will be entertained.
ii. Tender documents should be submitted along with duly filled in all Annexures.
iii. The tender will be divided in three parts:

a. Earnest money.
b. Technical and commercial bid
c. Price bid

Part-1: Under this part tenderer will upload scanned copy of Earnest Money and tender fee of amount
specified in NIT in the form of DD/Banker’s cheque/Online Transfer/Bank Guarantee in favour of
NFL Bathinda payable at Bathinda.

If the party is seeking exemption of EMD under MSMED Act, it is required to upload the requisite
documents showing eligibility. (Exemption from EMD shall not be applicable on works contract). In
case of payment of EMD and Tender Fee by Demand Draft/banker’s cheque, the hard copy of original
documents should reach us before due date and time of opening of technical bid failing which the offer
shall be liable to be rejected.

Part-2: Under this part Tenderer will upload scanned copy of documents as under:
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AeTel Bicarsery forfdies, afdsr-151003
USRI TAHMT
Ref. No.: NFB/INST/Control Valve Overhauling/24-26 Dated: 04/03/2024
Name of the Work: AMC FOR OVERHAULING AND TESTING OF CONTROL VALVE

20)

21)

22)
23)

24)

a) Signed copy of NIT and Complete Tender Documents as token of acceptance of terms &
conditions.

b) Dully filled Declaration Forms-1, Il & 111 (Annexure-11, Il & 1V) with supporting documents.
c) Duly filled Annexure-V for Registration for GST.
d) Affidavitas per Annexure-VI on Non-Judicial Stamp Paper of Rs. 50.000.

e) Notarized/Certified copy of Power of Attorney/Authorization in name of person who has signed
the tender documents/bid.

f) Un-priced SOR along with technical bid.

g) Copy of the PAN card.

h) Documentary proof of GSTIN registration No./Accounting code.

i) PF registration No. issued by RPFC.

J) Affidavit for proprietorship as per Annexure-XI on Non-Judicial Stamp Paper of Rs. 50.000.
k) Bank Cancelled cheque/bank details for bank A/C particulars etc.

I) Duly filled Form-I attached with Annexure-XII (Bidder who shares land border with India).
m) Documents required as per Eligibility Criteria (In case parties are not pre-qualified).

n) MSME/Start up certificate, if applicable.

0) Integrity Pact (if applicable).

Part-3: This part should only contain the “Schedule of Quantities & Rates/Price Bid” with price given
in respective columns against each item, as enclosed herein, duly completed and signed & stamped on
each page by the tenderer.

The price bid should be submitted clearly inscribing the name of the tenderer in the prescribed
Performa.

Opening of tender: The tender shall be opened as under:

Part-1: Containing Earnest Money and Tender Fee shall be opened first on the Scheduled Date &
Time of opening of tenders.

Part-2: Containing “Technical Bid” will then be opened. Necessary clarifications if required shall be
taken from the bidders.

Part-3: Containing “Price Bid” will be opened if technical bid and EMD found in order on the same
say or at a later date, which shall be intimated to the Tenderers.

NFL reserves its right to open the Price bids of only such tenderers who are found to be meeting the
eligibility criteria based on the documents submitted by him/them in the Technical bids.

Evaluation of offer shall be on overall L-1 basis.

All pages shall be initialled at the lower right hand corner and signed wherever required in the
tender papers by the tenderers or by a person holding power of attorney/ authorization authorizing him
to sign on behalf of the tenderer before submission of tender. All corrections and alterations in the
entries of tender paper will be signed in full by the tenderer with date. No eraser or overwriting is
permissible.

No condition or deviation should be mentioned by tenderer in Price Bid. Price Bids with any condition
or deviation shall liable to be rejected.
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AT Hwicage ferfdes, afésr-151003
3UhOT TaHTT
Ref. No.: NFB/INST/Control Valve Overhauling/24-26 Dated: 04/03/2024
Name of the Work: AMC FOR OVERHAULING AND TESTING OF CONTROL VALVE

25)

26)

27)

28)

29)

30)
31)

32)

33)

34)

35)

36)

37)

38)

39)

The prospective tenderer having any common Partner / Director / Managing Director etc. Or having
any other common criteria shall be considered as sister /group / Associates Company. In such cases
only one of them will be eligible for participating in the tender.

While submitting the offer, bidders may ensure that tender documents /offer have been signed by
authorized signatory of the company. Subsequent withdrawal of offer / non-acceptance of orders
placed based on the offer submitted by them will not be entertained on the ground that the offer was
not signed by the authorized person.

One person will be allowed to represent only one company during discussion/negotiation with NFL. If
same person is representing different companies with authorization letter from more than one
company, such person will be allowed to represent only the first company called for negotiations.

NFL reserves the right to postpone the tender opening date and / or time and will intimate all the
tenderers well in time, of such postponement along with notice of revised opening date and time.

Not more than one tender shall be submitted by a tenderer or by a firm of tenderers. Further, more than
one bid shall also include two or more bidders having common power of attorney holder .No two or
more concerns in which an individual is interested as a proprietor and / or a partner shall tender for the
execution of the same works. If they do so, all such tenders shall be liable to be rejected.

The tender is non-transferable. Unsigned tenders shall be out-rightly rejected.

NFL further reserves its right to accept / reject any / all tenders in whole or in part without assigning
any reason thereof. Conditional tenders are liable to be rejected.

The personnel of the contractor shall not enter into any unlawful activity within the premises of NFL
and have a good character.

The contractor shall not appoint any sub company / agency to carry out any obligation under the
contract without prior written permission from NFL. If at any time such a discrepancy is detected, the
contract shall stand terminated without any notice and the security deposit shall be forfeited.

If the tenderer(s) expire(s) after the submission of his / their tender or after the acceptance of his / their
offer, NFL shall deem such tender cancelled. If a partner of a firm expires after the submission of their
tender or after the acceptance of their tender, NFL shall deem such tender as cancelled, unless the firm
retains its character.

NFL will have the right to issue addendum to tender documents to clarify, amend, modify, supplement
or delete any of the conditions, clauses or items stated. Addendum so issued will form part of original
invitation to tender.

If a tenderer resorts to any frivolous, malicious or baseless complaints / allegations with intent to
hamper or delay the tendering process or resorts to canvassing/ rigging/ influencing the tendering
process, NFL reserves the right to debar such tenderer from participation in the present / future tenders
up to a period of 2 years.

“Bidder shall not be affiliated with a firm or entity:

i.  That has provided consulting services related to the work to the NFL during the preparatory
stages of the work or of the project of which the works/services forms a part of. OR

ii. That has been hired (proposed to be hired) by the NFL as an Engineer/ Consultant for the
contract.”

Eligibility of any bidder from a country which shares a land border with India shall be dealt in
accordance with the provisions mentioned in Annexure-XII.

The Bidder shall submit Power of Attorney/ Authorization in favour of the authorized signatory(s) of
the Bid. In case of partnership firm, one or more of the partners of the firm or any other person (s)
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AT Hwicage ferfdes, afésr-151003
3UhOT TaHTT
Ref. No.: NFB/INST/Control Valve Overhauling/24-26 Dated: 04/03/2024
Name of the Work: AMC FOR OVERHAULING AND TESTING OF CONTROL VALVE

shall be designated as the authorized person (s) on behalf of the firm, who will be authorized by all the
partners to act on behalf of the firm through a “Power of Attorney”, specially authorizing him / them to
submit & sign the tender, sign the agreement, receive payment, witness measurements, sign
measurement books, make correspondences, compromise / settle / relinquish any claim (s) preferred by
the firm, sign “No Claim Certificate”, refer all or any dispute to arbitration and to take similar such
action in respect of the said tender / contract. In case of Company, Notarized/Certified copy of
Authorization/Power of Attorney (backed by the resolution of Board of Directors) in favour of the
individual to sign the tender on behalf of the company and create liability against the company should
be submitted. Such “Power of Attorney” should be stamped and authenticated by a Notary Public or by
Magistrate and submitted along with the tender.”

40) In case there is any change in status of the declaration prior to award of contract, the same has to be
promptly informed to NFL by the bidder. It shall be the sole responsibility of the bidder to inform
about their status on due date of submission of bid and during the course of finalization of the tender.
Concealment of the facts shall tantamount to misrepresentation of facts and shall lead to action against
such Bidders.

41) NFL reserves the right to verify all statements, information and documents submitted by the bidder in
his tender offer, and the bidder shall, when so required by NFL, make available all such information,
evidence and documents as may be necessary for such verification. Any such verification or lack of
such verification, by NFL shall not relieve the bidder of its obligations or liabilities hereunder nor will
it affect any rights of NFL the reunder.”

Thanking you,

Yours Sincerely,

For& on behalf of

National Fertilizers Limited

(R.K.Kumawat)
DGM (I&E)

Encl:-
1. Annexure Il to Annexure XXIII
2. Schedule of Quantities.
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AT Hwicage ferfdes, afésr-151003
3UhOT TaHTT
Ref. No.: NFB/INST/Control Valve Overhauling/24-26 Dated: 04/03/2024
Name of the Work: AMC FOR OVERHAULING AND TESTING OF CONTROL VALVE

ANNEXURE -1
(To be submitted in Envelope No. I1)
DECLARARTION-FORM-I

Ref.No. Dated._/ /24
To,

DGM (I&E)

National Fertilizers Ltd.

Bathinda
Subject :Tender No. Dated._ / /24
Name of the Contract: AMC FOR OVERHAULING AND TESTING OF CONTROL VALVE AT NFL

BATHINDA.

I/We have read the conditions of tender attached here to and

agree to abide by such conditions. 1/We offer to do the job of “AMC FOR OVERHAULING AND TESTING OF
CONTROL VALVE AT NFL BATHINDA.”” work at the rates quoted in the attached Schedule of Rates and in
accordance with the specifications, standards and instructions in writing of the Engineer-in-charge of M/s.
National Fertilizers Limited and hereby bind myself/ourselves to complete the work schedule and progress of
work.

I/We further agree to abide by the conditions of contract and to carry out all work within the specified
time in accordance with specifications of materials and workmanship and instructions referred to in the Notice
Inviting Tenders.

I / We agree to accept payment by ECS / EFT from your Bank i.e. SBI, Bathinda, Branch IFS Code:
SBIN0003591. Details of my/our Bank A/c No. is as under:
Bank A/c No.
(In SBI / any Nationalized Bank)

Type Account (Current A/c or Saving A/c)

Name of the Bank

Address of the Bank & Branch

Branch Code:

IFSC Code

In case of acceptance of the tender by National Fertilizers Limited, I/We bind myself/ourselves to
execute the contract as per the conditions mentioned in the tender documents, failing which, 1/We shall have
no objection or claim to the forfeiture of the Earnest Money deposited with National Fertilizers Limited,
Bathinda.

Thanking you
Yours faithfully
For M/s

(Signature of Contractor/Tenderer with SEAL)
Address:
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AT Bieasery fafdes, afdsr-151003
SUHIOT TIHTT

Ref. No.: NFB/INST/Control Valve Overhauling/24-26 Dated: 04/03/2024
Name of the Work: AMC FOR OVERHAULING AND TESTING OF CONTROL VALVE

ANNEXURE- 111

(To be kept in Envelope No. I1)
DECLARATION FORM-II
The following declaration to be signed by Contractor and to be submitted along with required documents
which would be duly self- certified:

Sr.No. | DESCRIPTION

YES / NO(If Yes, give the following
If a Tenderer has relation(s) whether by blood or otherwise | details)

with any of employee(s) of NFL (Owner), the Tenderer | Name &
1 must disclose the relation at the time of submission of | Design. of | Place of | Relation with
Tender. NFL shall reserve the right to reject the Tender or | the Posting the Employee
rescind the Contract, if such information is found incorrect | Employee

P.F. Registration No. of the firm / company to be indicated
along with Documentary proof thereof.

PAN No. (Permanent Account Number) of the firm /
3 company issued by Income Tax Deptt. along with
Documentary Proof thereof.

GST Reqgistration No. of the firm / company issued by
4 GST authorities along with Documentary Proof thereof.

Whether registered under Composition Scheme of GST: Yes/No

ESI Registration No. issued by ESI Authorities along with
documentary proof thereof.

MSME Registration

If the firm is registered as Micro/Small/Medium Enterprises
as per MSMED Act, 2006, the same may be confirmed by Yes/ No

the tenderer and submit a photocopy (Self certified) of the (If Yes, a Self certified copy of
registration certificate of relevant services, in support| registration certificate to be submitted)
thereof. Otherwise it will be construed that the firm is not
registered as per MSMED Act, 2006. (Not applicable on contract)
(This contract is a SERVICE contract)

Type of Firm to be specified
(Proprietor / Partnership / Limited Co. etc.)

8 Name of the Firm

9 Address of the Firm

Contact Details: Contact Details:
10 a) Name of the Person: a)
b) Mobile number / Landline Number b)
c) Email C)
Power of Attorney for submission of tender document, as
1 applicable Submitted Yes/No
12 Tender cost (Amount, DD Number and Date / Transaction

details)

13 EMD (Amount, DD Number and Date/ Transaction details)

Note: Please attach separate sheets for the details, wherever necessary.

Signature of the Contractor/ Tenderer with SEAL
Place:
Dated:
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AT Hwicage ferfdes, afésr-151003
3UhOT TaHTT
Ref. No.: NFB/INST/Control Valve Overhauling/24-26 Dated: 04/03/2024
Name of the Work: AMC FOR OVERHAULING AND TESTING OF CONTROL VALVE

To,

ANNEXURE- IV

(To be kept in Envelope No. I1)
DECLARATION FORM-I11

DGM (I&E)
National Fertilizers Ltd.
Bathinda

Subject : Tender No. Dated:__._ .2024
Name of the Contract:

Dear Sir,

1

UNDERTAKING

a) I/We hereby confirm that Commercial Bid i.e. Price Bid is strictly as per Schedule of
Quantities (Description/ Unit/Quantity of Items), Terms & Conditions and is also Un-
conditional, including rebates offered. 1/We shall have no objection for rejection of the offer,
if found conditional.

b) All the pages of NIT and GTC issued to us have been signed for its validity in token of its
acceptance by us.

c) Itis confirmed that all the columns in the Price Bid, have been duly filled.

d) 1/We agree to evaluation of price bids and loading of GST under the terms of the NIT.

2 | ACCEPTANCE OF TENDER CONDITIONS
I/We have personally read and gone through the scope of work, General Terms and Conditions of
Contract (G.T.C.) and Special Terms and Conditions of NIT for the subject work, and I/we accept all
the terms & conditions as mentioned in the G.T.C & NIT without any reservation and shall abide by
the same.

3 FOR DOWNLOADING THE TENDER DOCUMENT FROM WEBSITE
With reference to your NIT NO......cooviiiiiiiiiiiiinnee, dated_00/00/2024 and the tender
documents displayed on your web site, we hereby submit our tender for the subject work.
Since we have not purchased the tender document from your office and the tender documents have
been down-loaded by us from NFL web site, we are hereby enclosing a demand draft
No. dated of (Bank) amounting to
Rs. (Rupees only), in favour of
National Fertilizers Limited, payable at Bathinda towards the cost of tender documents.

4 | Labour License(If applicable)

The contractor shall obtain Labour Licence, wherever applicable, from the appropriate Licensing
Authorities i.e. Central/State Government under the Contract Labour (R&A) Act, 1970 & Contract
Labour (R&A) Central Rules,1971 and submit a copy of the same to NFL, Bathinda before start of
execution of contract work. Accordingly we hereby give undertaking that:

“As per provisions made under the Central Labour (R&A) Act 1970 & Contract Labour (R&A)
Central Rules, 1971, we would obtain Labour License for the aforesaid job of AMC FOR
OVERHAULING AND TESTING OF CONTROL VALVE AT NFL BATHINDA.”

from the appropriate Licensing Authorities i.e. Central/State Government, as applicable from time to
time, and submit a copy of the same to NFL, Bathinda before start of execution of contract work”.
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AT Bieasery fafdes, afdsr-151003

Ref. No.: NFB/INST/Control Valve Overhauling/24-26 Dated: 04/03/2024
Name of the Work: AMC FOR OVERHAULING AND TESTING OF CONTROL VALVE

5 I/We declare that the information and documents submitted along with the tender by me/us are
correct and I/we are fully responsible for the correctness of the information and documents,
submitted by us. It is further certified that 1/We will not get myself/ourselves registered under more
than one name

6 I/We understand that in case of any information submitted by me/us is found to be false, forged or
incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture of the tender
Earnest Money Deposit besides banning of business as per rules of NFL

7 I/we also understand that if the certificates submitted by us are found to be false/forged or incorrect
at any time after the award of the contract, it will lead to termination of the contract, along with
forfeiture of EMD/SD and Performance guarantee besides any other action provided in the contract
including banning of business as per rules of NFL.

Thanking you

Yours faithfully
For & on behalf of Contractor

Signature of the Tenderer/ Contractor with SEAL
Place:

Dated:
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AT Bieasery fafdes, afdsr-151003

Ref. No.: NFB/INST/Control Valve Overhauling/24-26 Dated: 04/03/2024
Name of the Work: AMC FOR OVERHAULING AND TESTING OF CONTROL VALVE

ANNEXURE -V

REGISTRATION OF GST NUMBER

Requirement of GST Number:

The bidders are required to obtain the valid GST No., if applicable, as per laid down provisions under GST Act
and submit a copy there of as a documentary evidence. Further in case the registration is not applicable under
GST Act the same may be confirmed and following undertaking may be given by bidder

UNDERTAKING
Whether Registration certificate obtained: Yes/No (tick whichever is applicable)
a) Incase Yes, copy of valid certificate enclosed.
b) In case No, It is confirmed that registration under GST Act is not applicable.

c) In case registration under GST Act becomes applicable during the currency of contract, same
shall be obtained and copy of valid GST No. shall be submitted to the NFL.

d) Whether registered under Composition Scheme of GST: Yes/No.

(Signature & stamp of bidder)
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AeTel Bicarsery forfdies, afdsr-151003
USRI TAHMT
Ref. No.: NFB/INST/Control Valve Overhauling/24-26 Dated: 04/03/2024
Name of the Work: AMC FOR OVERHAULING AND TESTING OF CONTROL VALVE

ANNEXURE- VI
(To be kept in Envelope No. I1)
(An Affidavit in original on Non-judicial Stamp Paper of Rs.50.00 duly attested by Notary)

AFFIDAVIT
With reference to NIT No Dated --/--/24 of National Fertilizers Ltd.,
Bathinda for the work of AMC for overhauling and testing of control valve at NFL Bathinda.”
A, S/o Sh. R/o do
hereby solemnly affirm and declare as (Proprietor / Partner / Authorized
signatory of the firm) on behalf of M/s asunder :-

i) That my/our firm / sister concern etc. has not been black listed or put on holiday by any Institutional
Agency / Government Department / Public Sector Undertaking for participating in the Tender, in last
3 years.

ii) No other Firm / Sister Concerns / Associates belonging to the same group are participating /
submitting the Tender for this job.

iii) That information furnished by me / us in respect of the above tender is true and correct and nothing
has been concealed. In case any of the information is found to be false and /or incorrect at any stage,
NFL shall be at libertyto take the necessary action as deemed fit.

DEPONENT
Dated:

VERIFICATION

It is certified that the above contents / facts are correct and true to the best of my knowledge and belief and
nothing has been concealed therein.

DEPONENT
Place

Date:
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opened.

ANNEXURE -VII

ELIGIBILITY CRITERIA
The bidders, in order to become eligible to participate in the bid, need to meet the following eligibility criteria
and submit the self-certified documentary evidences in support thereof, failing which price bid shall not be

Techno-Commercial Criteria

Sr.
No.

Eligibility Criteria

Supporting Documents Required

1

a) The bidder shall submit the status (i.e.

Name and complete Address) of the
firm/company along with its constitution
such as Sole Proprietorship / Partnership
Firm or Limited / Private Company, Year
of Establishment and Place of Business,
etc. and

b) Affidavit as per Annexure-VI on Non-

judicial paper in original and Power of
Attorney / Authorization,

e In case of sole proprietorship, the bidder shall
submit affidavit on Non- Judicial stamp paper of
appropriate value in original, duly attested by notary
regarding status / style of the business entity as per
Annexure-XI.

e Partnership firm shall submit a copy of Partnership
Deed attested by notary.

e Company shall submit a notarized / certified copy of
Certificate of Registration / Incorporation and a
copy of Articles of Association and Memorandum
of Association.

e Registered Society & Registered Trust shall submit
certified copy of the Certificate of Registration and
Deed of Formation/MOA.

o Affidavit in original as per Annexure VI

e Power of Attorney/Authorization in favour of a
person who have signed the tender documents on
behalf of the tenderer.

i). In case of Proprietorship firm: Power of Attorney (if

documents signed by other than proprietor) & Annexure-

X1 on non judicial stamp paper attested by Nortary.

ii). In case of Proprietorship firm: Power of Attorney on

on non judicial stamp paper by all the partners attested by

Nortary.

iii). In case of a company: Notarized/Certified copy of

Attorney (Backed by the resolution of board of

Directors).

2)

b)

The bidder should have valid Permanent
Account  Number  (PAN), GST
Registration No., PF Registration No.
and ESI Registration No.

Declaration / Disclosure regarding any
relation(s) with employees of NFL,
Downloading of tender forms from NFL
website etc.

The bidder shall submit Declaration I, Il & 111 with self-
attested copy of related documents wherever required
like

i) PAN Card.

i) GST registration certificate.

i) P.F Registration No. issued by PF Authorities.

iv) ESI Registration No. issued byESI Authorities, etc
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3 The bidder should have successfully
completed “Similar Works” with
performance and completion certificate,

during the last seven years ending last day of
previous month in which NIT has been
issued.

Definition of “SIMILAR WORK”
Similar works means “Execution of
contract for overhauling and testing of
control valves installed in Fertilizers/
Petrochemicals/ Power plants.”

The bidder shall submit a copy of Purchase/Work
Orders + Completion  Certificate  from the
suppliers/contractor for at least one of the following
a) Three similar completed works each costing not
less than 40% amount of the estimated cost of work
T 299 lakh. (With performance/completion
certificate) i.e. ~1.19 lakhs. OR
b) Two similar completed works each costing not
less than 50% amount of the estimated cost of work
"299  lakh.  (With  performance/completion
certificate) i.e.”1.49 lakhs. OR
c) One similar completed work costing not less
than 80% amount of the estimated cost of work
7299 lakh. (With performance / completion
certificate) i.e. ~2.39 lakhs

Copies of Work orders in support of the above with
full technical scope of work & commercial details
including work order value along with the
completion certificate from the concern organization
indicating the contract period, executed value and
date of completion.

(In case the tender, for a contract, is for a period of one
year or more than one year, relevant experience is to be
taken for one year period. Accordingly, if period of the
work order, for completed work, submitted by the
bidder is more than one year then value of the contract
shall be calculated on pro-rata for one year.)

4 Average Annual financial turnover of the
bidder during the last 3 years ending 31st
March of the previous financial year should
be at least 30% of estimated cost of <253430/-
(ExcludingGST)for one year i.e.< 76029/-

Bidder shall submit self-attested copies of Audited
Balance Sheet and Profit & Loss Alc for the last three
financial years having UDIN issued by ICAI, ending on
31st March of the previous financial year. . (i.e. FY 20-
21,21-22 & 22-23)

In case the bidder do not fall under the ambit of
statutory audit, and do not have audited annual
reports/audited Balance Sheets and Profit & Loss
Statements, shall submit a statement certified by
Statutory  Auditor/practicing Chartered Accountant
having UDIN number issued by ICAI as documentary
evidence in support thereof.

NOTE:

1. In case of newly formed partnership firm, the credentials of individual partners from previous
propriety firm(s) or dissolved previous partnership firm(s) or split previous partnership firm(s),
shall be considered only to the extent of their share in previous entity on the date of dissolution /
split and their share in newly formed partnership firm. For example, a partner A had 30% share in
previous entity and his share in present partnership firm is 20%. In the present tender under
consideration, the credentials of partner A will be considered to the extent of 0.3*0.2*value of the
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work done in the previous entity. For this purpose, the tenderer shall submit along with his bid all
the relevant documents which include copy of previous partnership deed(s), dissolution deed(s)
and proof of surrender of PAN No. (s) in case of dissolution of partnership firm(s) etc.

In case of existing partnership firm, if any one or more partners quit the partnership firm, the
credentials of remaining partnership firm shall be re- worked out i.e., the quitting partner(s) shall
take away his credentials to the extent of his share on the date of quitting the partnership firm
(e.g. in a partnership firm of partners A, B & C having share 30%, 30% & 40% respectively and
credentials of Rs 10 crore; in case partner C quits the firm, the credentials of this partnership firm
shall remain as Rs 6 crore). For this purpose, the tenderer shall submit along with his bid all the
relevant documents which include copy of previous partnership deed(s), dissolution deed(s) and
proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc.

In case of existing partnership firm if any other partner(s) joins the firm, the credentials of
partnership firm shall get enhanced to the extent of credentials of newly added partner(s). on the
same principles as mentioned in item 1 above. For this purpose, the tenderer shall submit along
with his bid all the relevant documents which include copy of previous partnership deeds,
dissolution/splitting deeds and proof of surrender of PAN No.(s) in case of dissolution of
partnership firm etc.

Any partner in a partnership firm cannot use or claim his credentials in any other firm without
leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B partner cannot use
credentials of partnership firm of A&B partners in any other partnership firm or propriety firm
without leaving partnership firm of A&B partners.

In case a partner in a partnership firm is replaced due to succession as per succession law, the
proportion of credentials of the previous partner will be passed on to the successor.

If the percentage share among partners of a partnership firm is changed, but the partners remain
the same, the credentials of the firm before such modification in the share will continue to be
considered for the firm as it is without any change in their value. Further, in case a partner of
partnership firm retires without taking away any credentials from the firm, the credentials of
partnership firm shall remain the same as it is without any change in their value.

In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P” or
partner in some other partnership firm “AX”, credentials of A in propriety firm “P” or in other
partnership firm “AX” earned after the date of becoming a partner of the firm AB shall not be
added in partnership firm AB.

In case company A is merged with company B, then company B would get the credentials of
company A also.”

Signature of the Tenderer / Contractor with Seal
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6)

ANNEXURE-VIII

EVALUATION CRITERIA

The contract shall be awarded on Composite L — 1 basis. However, in case, it is found that L-1
tenderer has quoted non-workable rates for one / more items due to which they become L-1, NFL
reserves the right to reject such tender. This condition shall be applicable on next lowest tender
(s) also.

If the tenderer does not quote rate of any item, it may be noted that for evaluation purposes the
same shall be taken based on the highest rate quoted by the other tenderers. However, order shall
be placed for the same item based on the lowest rate quoted by the other tenderers. In that case,
the party shall have to execute that item(s), failing which action shall be taken as per terms &
conditions of the contract.

Tenderer are required to quote their rates of the respective item of work as per the “UNIT” of
Item mentioned in the Schedule of Quantities. If it is found that the contractor has quoted his rates
against a particular item(s) by changing the “UNIT”, the such quoted rates of the contractor with
the changed “UNIT” shall be ignored and treated as UNQUOTED RATE against that particular
Item(s)and the tender shall be evaluated as Para 2 above.

The revised bids on due date of opening of the tenders, as per NIT, shall not be entertained.
Where for any reason the due date and / or time of opening the tender is extended, intimation
regarding revised tender opening date and time shall be given / displayed on the website, In case
any of the parties, who have submitted offer earlier, submits revised offer, within extended
period, their revised offer only will be considered for opening. However where techno-
commercial negotiations are conducted with all the bidders to clarify the deviations vis-a-vis
tender specifications/ requirements, which lead to changes in terms / conditions and / or technical
specifications, the bidders shall be given a fair chance to revise their price bids accordingly.

However revision in prices, if any, may be through Add-on /Reduction on account of change in
terms / conditions and / or technical specifications w.r.t original price bid submitted by all the
eligible bidders before opening of original price bid. While evaluating the offers, the impact of
add on / reduction on the original price bid should be considered and no fresh revised price bid
should be sought from bidders against the same tender.

If tenderer offers rebate unilaterally after due date and time of submission of tender/bids, it is not
to be taken into account for evaluation purpose. But if that bidder/tenderer emerges as a lowest
evaluated bidder/ tenderer, the rebate so offered is to be taken into account for placement of
order.

The rates should be quoted in words and figures. If some discrepancies are found between the
rates given in the words and figures or the amount shown in the tender, the following procedure
shall be followed:-

a) When there is difference between the rates in figures and words, the rates which correspond to
the amount worked out by the tenderer shall be taken as correct.
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b) When the rates quoted by the tenderer in figures and words, tallies but the amount is incorrect,
the rate quoted by the tenderer shall be taken as correct.

c) When it is not possible to ascertain the correct rate in the manner prescribed above, the rate as
quoted in words shall be adopted.

d) In case of duplicity of any item in the schedule of quantities, the lowest quoted rate of the
tenderer for such items will be operated in the contract.

e) When the amount of an item is not worked out by the tenderer, or if it does not corresponds
with the rates written either in figures or in words then the rates quoted by the tenderer in
words shall be taken as correct.

f) In the event of any error occurring in the amount column of schedule of quantities as a result
of wrong extension of unit rate and quantity, the unit rate shall be regarded as firm and
extension (calculation of amount) shall be amended on the basis of the rate.

g) Allerrors in totalling in the amount column and in carrying forward total shall be corrected.

h) The total of various sections of schedule of quantities as amended shall be carried over to the
general summary and the tendered sum amended accordingly. The tendered sum so altered
shall, for the purpose of the tender, be substituted for the sum originally tendered and
considered for acceptance. Any rounding off in the schedule of quantities or in general
summary, by the tenderer, shall be ignored.
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ANNEXURE-IX

DEFINITIONS OF TERMS

In the contract documents herein defined where the context so admits, the following words and
expression will have the meanings assigned to them respectively:

1.

"The OWNER or NFL" means the NATIONAL FERTILIZERS LTD., incorporated in India,
having its registered office at SCOPE COMPLEX, Core No-Ill, 7, Institutional Area, Lodhi
Road, New Delhi-110003.

“Bid” (including the term ‘tender’, ‘offer’, ‘quotation’ or ‘proposal’ in certain contexts) means
an offer to supply goods, services or execution of works made in accordance with the terms and
conditions set out in a document inviting such offers.

“The Bidder” (including the terms “tenderer”, “consultant” or *“service provider”) in certain
context means any eligible person, firm or company participating in the tendering process.

“Notice Inviting Tenders( NIT)” (including the term ‘Invitation to bid’ or ‘request for
proposals’ in certain contexts) means a document and any amendment thereto published or
notified by the owner, which informs the potential bidders that it intends to procure goods,
services and/ or works.

The "ENGINEER-IN-CHARGE" shall mean the person designated as such by NFL and shall
include those who are expressly authorized by him to act for and on his behalf for operation of
this contract.

The "WORK" shall mean the works to be executed in accordance with the contract or part
thereof as the case may be and shall include all extra, additional, altered or substituted works as
required for purpose of the contract.

"CONSTRUCTION EQUIPMENT" means all appliances and equipment of whatsoever nature
for the use in or for the execution, completion operation or maintenance of the work unless
intended to form part of permanent work.

"SITE" means the areas in which the work is to be performed by the Contractor and shall
include a part or portion of the site on which the permanent work is proposed to be constructed.

The "TENDER DOCUMENTS" shall consist of Short Tender Notice, General Instructions to
the Tender, General Conditions of Contract, Special Conditions of Contract, Specifications,
Drawings, Time Schedule Tender Form, Performa or Agreement Form Schedule of Rates, and
Addendum/ Addendato Tender Documents.

"THE CONTRACTOR” means any person or persons or firm or company whose Tender has
been accepted by NFL with the concurrence of the Owner, and the  legal personal
representatives, successors and permitted assigns of such person, persons firm or company.
Contractor includes “Service Provider or Consultant” also.

The "CONTRACT" shall mean the Agreement between NFL and the Contractor for the
execution of the works including therein all contract documents.
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9. The “SPECIFICATIONS” shall mean the various Technical specifications attached and referred
to in the Tender documents. It shall also include the latest addition of relevant Indian Standard
Specifications published before entering into contract.

10. "The DRAWINGS” shall include Maps, Plans and Tracings OR Prints thereof with any
modifications approved, in writing by the Engineer-in-charge and such other drawings as may,
from time to time, be furnished or approved in writing by the Engineer-in-charge.

11.  The "CONTRACT DOCUMENTS" shall consist of Agreement, Tender documents as defined
in Clause 6, 7 & 8 above, Acceptance of Tender and further amendments.

12. The "ALTERATION ORDER" means an order given in writing by the Engineer-in-charge to
affect additions to or deletion from and alterations in the works.

13.  The "COMPLETION CERTIFICATE" shall mean the Certificate to be issued by the Engineer-
in-charge when the works have been completed to his satisfaction.

14.  The “FINAL CERTIFICATE” in relation to a work means the Certificate issued by the Owner
after the period of liability is over.

15.  The "PERIOD OF LIABILITY” in relation to work means the specified period from the date of
issue of Completion Certificate upto the date of issue of Final Certificate during which the
Contractor stand responsible for rectifying all defects that may appear in the works.

16. “ZERO DATE?” shall mean the date of issue of LETTER OF INTENT (LOI) or issue of WORK
ORDER, whichever is earlier.

17.  "GTC/GTCC" means General Terms & Conditions of Contract. “STC” shall mean Special
Terms and Conditions of the contract.

18.  Technical Terms and Conditions & Special Terms and conditions are succeeding to GTC. In
case of any discrepancy or inconsistency between technical terms and conditions, special terms
and conditions and general terms and conditions, the following order of preference shall be
followed:

a) Scope of Work /Technical Terms and Conditions
b) Special Terms and Conditions
c) General Terms and Conditions (GTC/GTCC)
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1.1.0.

1.2.0.

1.3.0.

14.0

ANNEXURE-X

GENERAL TERMS & CONDITIONS (GTC)

The execution of the work may entail working in all the site and weather condition and no extra
rate will be considered on this account. The contractor may have to carry out the jobs to work
round the clock as per our requirement to be decided by Engineer in- charge and the Contractor
should take this aspect into consideration for formulating his rates and quotation. No extra
claim/overtime will be paid on this account.

Electricity, Water and Service Air will be provided free of cost at one point as per requirement of
the job. All lifting tools & tackles are to be got tested under the Competent Person engaged by State
Government from time to time and the certificates duly verified by Competent Authority are to be
submitted to the Department before taking up the job.

Suitable accommodation will be provided for the contractor or his authorized representative on
chargeable basis, if available, NFL may allot land for putting temporary Go down/ workshop for
making storage, work site by the contractor, free of cost.

NFL will provide one No. A Type quarter (Two room) on nominal rent to be fixed by NFL from
time to time which is at present Rs.150/- (Rs. One hundred fifty only) per Month, for the residence
of the contractor’s staff, subject to availability.

After completion of the contract, the contractor will be allowed to retain the accommodation for 30 days
(on the above rates), to complete the contractual obligations after which the contractor shall vacate and
hand over the possession of quarter to NFL. In case the quarter is not vacated and handed over back to
NFL, within the allowed period, Market rent (which is fixed by NFL from time to time) will be charged
from the contractor for the period the quarter remains under unauthorized occupation of the contractor.
The payment against final bill and the Security Deposit shall be released by NFL after vacation of the
quarter by the contractor.

The charges for water & electric power consumption shall be charged extra as per Company’s Rules.

While taking the accommaodation, the contractor will check the inventory and shall handover the same to
NFL in original condition at the time of vacation of the quarter. Any changes made by the contractor
during the course of occupation of the contractor, shall have to be restored back.

If at any time it is found by NFL that any of the contractor’s employees residing in the township are
creating nuisance/disturbance to other residents, the contractor shall immediately remove such
employee(s). In case such employees are not removed by the contractor or still are creating
nuisance, the accommodation allotted to the contractor shall be cancelled and he shall be required to
vacate the same within a period of 3 days after hearing from NFL in writing. The contractor shall
have no claim whatsoever on this account. Addition/deletion of taxes imposed by the State
Government/Central Government after submission of tender documents and during contractual
period shall be to NFL’s account.

The contractor shall have to make his own arrangements for all Tools & Tackles, Skilled and
Unskilled labours etc. required for the job. The work is subject to inspection at all time by the
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15.0

1.6.0.

16.1

1.6.2

16.3

16.4

Engineers-in-charge and the Contractor shall have to carry out the work to the entire satisfaction of
the Engineer-in-charge.

Sub-Contracting of the job will not be allowed without prior written permission of the owner (NFL).
If sub-contracting is allowed by Owner in full or part, the contractor shall be solely responsible for
paying each Sub-Contractor and any other person to whom any amount is due from Contractor for
services, materials or supplies otherwise related to the Work. Contractor shall take all reasonable
steps and actions to ensure that such services have been or will be properly performed.

Owner shall not be deemed by virtue of the Contract to have any contractual obligation to or
relationship with any Sub Contractor. The responsibility of successful completion of work by
subcontractor shall lie with Contractor. Sub- contracting will in no way relieve the Contractor to
execute the work as per terms of the Contract.

PAYMENT OF TAXES AND DUTIES

The rates to be quoted by the tenderer should be inclusive of all applicable taxes, duties, levies and
GST. Statutory deductions on account of Income Tax at source, at the applicable rates of the Gross
Value of the Bill shall be made from the Contractor’s monthly bills for depositing the same with
respective Statutory Authorities as per the provision of the respective Acts and guidelines issued by
Govt. of India. No request for increase / decrease or inclusion of any tax shall be entertained
afterwards.

The rates quoted for materials should be on F.O.R. basis and are inclusive of all taxes. No GST will
be paid as extra.

Addition / deletion of taxes imposed by the State Governments / Central Government after
submission of tender documents and during contractual period shall be to NFL’s account. Any
subsequent change in the rate of GST shall be to NFL’s account during contractual period only.

The Total Contract Value shall be inclusive of all applicable taxes, duties, levies and GST.

The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST Act shall
submit GSTIN along with other details required under ST/IGST/UTGST/SGST Act to NFL immediately
after the award of contract, without which no payment shall be released to the contractor. The contractor
shall be responsible for deposit of applicable GST to the concerned authority.

NFL shall pay GST as per provisions of GST Act. To remain competitive, bidders are advised to work
out their rates excluding the impact of taxes paid on the input materials to be used in execution of
contract as the same shall be set off in the form of input tax credit against GST.

Party shall issue the taxable invoice in the manner prescribed under the GST Act within 30 days from
the date of successful completion of job/contract in case of full & final payment against 1st & final bill
and within 30 days of billing period in case of annual rate contracts having provision for monthly R/A
bills. In case of any difference between the taxable/assessable value / or tax charged in the tax invoice is
found the contractor shall issue credit/debit note as the case may be in the manner specified in the Act,
failing which NFL may withhold the payment till the rectification of such difference. Up loading of

Page 22 of 65




AT Hwicage ferfdes, afésr-151003
3UhOT TaHTT
Ref. No.: NFB/INST/Control Valve Overhauling/24-26 Dated: 04/03/2024
Name of the Work: AMC FOR OVERHAULING AND TESTING OF CONTROL VALVE

taxable invoice and credit/debit note shall be done by the contractor strictlywithin the period prescribed
in GST Act.

In the event input tax credit of the GST charged by the contractor is denied by the tax authorities to
NFL, then NFL shall be entitled to recover such amount from the contractor by way of adjustment from
the next invoice/Security Deposit. In addition, to the amount of GST, NFL shall also be entitled to
recover interest and penalty, in case it is imposed by the tax authorities on NFL.

1.6.5 Liability of NFL shall be restricted to the amount of GST only, and any interest / penalty etc. shall be

1.6.6.

16.7.

1.6.8.

1.6.9.

1.7.0.

1.8.0.

to the contractor’s account.

Nature of Contract and Applicable GST Rates: Rates & Guidelines shall be applicable as notified by
the Central Govt. from time to time.

As per GST, the liability towards payment of GST lies with the service provider, so NFL is not
responsible for any non-compliance of the GST Law by the tenderer. However, in case of services
notified for liability of payment of GST, under Reverse Charge Mechanism, on the part of service
receiver, the Company (NFL) shall comply with the same as the service receiver.

Any increase in GST rates during the delayed completion period shall be to contractor’s account.
However any decrease in GST rate during the delayed period shall be passed on to the NFL.

GST, as applicable for the work under the contract shall be reimbursed by NFL after GST Invoice is
uploaded and submitted on GST portal through GSTR-1.

The rates quoted by the tenderer will be firm for the currency of the contract period including
extension if any and will not be subjected to escalation irrespective of any increase what so ever.

The Tenderer should make a deposit of Rs.5000/- as Earnest Money and Rs.200/-as Tender Fees by an
AJC Payees Demand Draft, drawn on any Scheduled Bank except Rural or Co-Operative Bank in
favour of "National Fertilizers Limited, Bathinda” payable at Bathinda The Earnest Money and Tender
Fees shall not be accepted in any other form except specified. Earnest Money and Tender Fees should
accompany the Tender in separate Envelope without which tender will not be opened and it will be
considered as rejected. The EMD shall be forfeited and appropriated by NFL in regard to the NIT
without prejudice to any other right or remedy to NFL under the following conditions:

a. If a Bidder withdraws his Bid during the validity or agreed extension validity period duly agreed
by the bidder.

b. If the bid is varied or modified in a manner not acceptable to the NFL during the validity or
agreed extension validity period duly agreed by the bidder.

c. In the case of a successful Bidder, fails to commence the work awarded to him or sign the
Contract agreement in accordance terms of Contract.

d. In the case of a successful Bidder If the successful bidder fails to furnish Security Deposit
/Performance Guarantee in accordance terms of Contract.

e. If bidder is delisted/debarred or blacklisted by NFL.

The failed Contractor/tenderer, for the reasons as stated above shall be debarred from participating in the
re-tender for that work.

If the successful bidder who backs out and does not accept work order/LOl, their EMD will be forfeited
and will not be allowed to participated in re-tender case and will be blacklisted.

18.1. BIDVALIDITY:
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The bid should be kept valid for acceptance for a period of 4 months (120) days from the date of opening
of tender/Technical Bid. A bid valid for shorter period may be rejected by the Owner as being non-
responsive.

Under the exceptional circumstances, prior to expiry of the original Bid validity period, the Owner may
request the Bidder for a specified extension in the period of validity. The request and the responses thereto
shall be made in writing or by E-mail.

In the event of Owner seeking extension of period of validity of the Bids, the validity of EMD shall also
be suitably extended.

A Bidder agreeing to the request of Owner seeking extension will not be required nor permitted to modify
his bid, and will be required to extend the validity of his EMD correspondingly.

1.9.0.

a)
b)

c)

The following tenders will be liable to be rejected:

Tenders submitted by Tenderer who resort to canvassing.

Tenders, which do not fulfill any of the conditions, laid down in the Tender documents or are
incomplete, in any respect.

Tender, which contain uncalled for remarks or any alternative additional conditions.

1.9.1.  The company reserve the right to accept the lowest or any other Tender inpart or in full or

1.10.0.

1.11.0.

1.12.0.

1.13.0.

1.14.0.

award parallel contracts or reject all OR any of the Tender without assigning any reasons.

If the tenderer has relations whether by blood or otherwise with any of the employees of the NFL, the
tenderer must disclose the relation in the Form of Declaration attached, at the time of submission of
tender failing which NFL shall reserve the right to reject the tender or rescind the Contract. It shall also
be certified by the tenderer that none of NFL’s ex-employee is employed with them. (In case any ex-
employee of NFL is employed, furnish details separately).

The contractor may employ such employees/ labours as he may think fit and the employees so
employed should be employees of contractor for all purposes whatsoever and shall not be deemed to
be in the employment of NFL for any purpose whatsoever. The contractor shall abide by all rules, laws
and regulations that may be in force from time to time regarding the employment or conditions of
service of the employees. If under any circumstances whatsoever, NFL is held responsible in any
manner whatsoever for the default or omission on the part of the Contractor in abiding by the aforesaid
rules, regulations and laws or held liable or responsible to the employees of the contractor in respect of
any matter whatsoever and called upon to make payments on that account, NFL shall be reimbursed by
the contractor for the same as also any other expenses costs and charges incurred by NFL in any
proceeding or litigation arising out of any claim, demand or act on the part of the employees of the
contractor, NFL shall be entitled to claim, demand or compensation from the contractor in that event.
NFL shall also be entitled to recover the aforesaid amount from the Contractor that may become due
and payable to Contractor.

Interested tenderer after studying the tender documents carefully, may obtain necessary clarifications,
if any in writing before tendering, Submitting of tender implies that the Tenderer has obtained all the
clarifications required. No claim on ground for want of knowledge in any respect will be entertained.
No claim for extra charge consequent on any misunderstanding or otherwise will be allowed.

The Contractor shall be liable to the company for any omission or Commission on his part or on the
part of his employees thereby causing any loss, damage or inconvenience to the company.

The Contractor shall make his own arrangement for removal of old as well as unused material,
including packing materials and empty cases free of cost from work site to the place indicated by the
Engineer-in-charge after completion of work and nothing extra will be paid.
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1.15.0.

1.16.0.

1.17.0.

1.18.0.

1.19.0.

1.20.0.

1.21.0.

The decision of Engineer-in-charge in regard to all matters relating to the Tender and for determine the
category of work with reference to material of an item not mentioned in scope of work shall be final.

QUANTUM OF JOB:

Estimated value of work has been worked out on technical assessment / on the basis of job executed in
past. NFL will not give any guarantee for minimum billing, minimum quantum of work during the
period / currency of the contract.

If the Contractor is unable to execute the work any loss incurred by the  company in this respect, will
be, to the Contractor’s account. The company may also terminate the contract after giving a notice, if
in its opinion; the work under the contract is not being done to its satisfaction. The Company will also
have right to get the job done by a third party at the risk and cost of the Contractor till the expiry of the
period of the contract and debit the cost plus 25% to the Contractor.

VALIDITY OF THE CONTRACT:-

a) The Contract shall remain valid for a period of 24months reckoned from the date of its award.
The job can therefore, be got done any time during the tenure of the contract. Normally Notice to
7 days be given for starting the job but the Contractor should be able to mobilize within 24 hours,
if the necessity so arises.

b) The contract can be extended at the same rates, terms & conditions for a period of Three Months
at the sole discretion of NFL.

FORCE MAJEURE:-

The terms and conditions agreed upon under the contract shall be subject to Force Majeure. Neither the
contractor nor NFL shall be considered in default in the performance of their obligation contained
therein, if such performance is prevented or delayed or restricted or interfered with by reason of War,
Hostilities, Acts of Public Enemy, Civil Commotion, Strike, Lock outs, Epidemics/Pandemics,
Accidents, Fires, Explosions, Flood, Earthquake, regulation or ordinance or requirement of any
Government or any sub-division thereof or authority or representative of any such Govt., and/or due to
technical snag/reasons or any other Act whatsoever, whether similar or dissimilar to those enumerated
beyond the reasonable control of the parties hereto or because of any act of GOD. The party so
affected, upon giving prompt notice to other party of such conditions and cause thereof from
within15(Fifteen) days of occurrence of such event, shall be excused from such performance to the
extent of such prevention, delay, restriction or interference for the period it persists provided that the
party so affected shall use its best efforts to avoid or remove such causes of non- performance if
possible and shall continue performance hereunder with the utmost dispatch whenever such causes are
removed. If the performance in whole or in part of any obligation under this contract is prevented or
delayed by reason of any such event for a period exceeding 90 (Ninety) days, either party may at its
option terminate the contract by giving notice to the other party. For delays arising out of Force
Majeure neither NFL nor the Contractor shall be liable to pay extra costs or to make good any losses
incurred consequent to the happening of any of the event, provided it is mutually established that Force
Majeure condition did actually exist.

LOSS TO PLANT DURING EXECUTION:

Any damage or loss caused to plant Equipment etc. during execution of this contract will be made
good by the contractor at his own cost and risk.

NFL shall have power to make any alteration in, omission from, addition to, or substitutions for
original Specifications and instructions which may be considered necessary, during the progress of
work and Contractor shall have to carry out the work in accordance with any instruction which may be
given to him in writing duly signed by Engineer-in-charge. Such alteration, omission, additions,
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substitutions, shall not invalidate the contract and any altered, additional or substituted work which the
Contractor may be directed to do in the manner above specified as a part of the work, shall be carried
out by the Contractor on the same condition in all respects on which he has agreed to do the main
work.

1.22.0. If the rate for the additional altered or substituted work are specified in the contract for the work. The
Contractor is bound to carry out the additional, altered or substituted work at the same rate as per
specifications in the ratecontract for that work.

a) In the event the extra or substituted items of the work does not fall in category as above, the cost
will be calculated on the basis of actual labour and consumable materials utilized for the job. The
quoted rates will be inclusive of overhead and profit. The quantum of labour and consumable
material used will be assessed by the Engineer-in-charge, whose decision in this respect will be
final and binding upon the Contractor. The contractor will be required to obtain prior approval of
NFL for rates payable to him for such extra items.

b) In case, the Contractor fails to do the extra and/or substituted work. NFLwill have the option to get
the work done through another agency at the Contractors' risk and cost.

1.23.0. SECURITY:

The contractor shall deposit SD towards faithful performance of the contract. The Security Deposit
together with EMD/Initial Security Deposit shall be 10%of the contract / Works order value. Initial
Security Deposit (ISD) shall be2.5% of the Contract Work Order Value which is required to be
deposited within 15 days of the issue of the Letter of Intent (LOI) /Work Order (WO) by the successful
tenderer. EMD can be adjusted against SD. In case party does not deposit ISD within 15 days of the
issue of LOI/WO, the same shall be recovered from party’s 1st month’s bill along with an interest @
prevailing SBI — 1 year MCLR plus 1% for the complete month from the date of issue of LOI/WO.

The balance security deposit amount shall be recovered @ 7.5% from each running bill and the final bill
so as to make the total security deposit at 10% of the Contract / Work Order Value (Excluding GST). In
case work is split between two or more parties, SD shall be submitted based on the value of split order.
No interest shall be paid on security deposit. Any amount recoverable from the contractor shall be
deducted from RA bill/security deposit. Security deposit shall be returned to contractor after successful
completion of the contract and obtaining “No objection certification” from executive department after
expiry of Defect Liability Period.

The successful tenderer can furnish a Bank Guarantee from any of the scheduled bank excluding Gramin
/ Co-operative Bank in the form specified by NFL against Security Deposit / Performance Guarantee (as
applicable) for the faithful and proper fulfillment of the contract. The Bank Guarantee should be valid
for a period of 24 months (contract period plus defect liability period)plus 3 months claims period. The
Bank guarantee should be submitted by Bankers directly to NFL in a sealed cover and not through
contractor. The Contractor shall also arrange a copy of swift message, for confirmation of BG (including
all amendments) through SFMS mode, from the BG issuing bank generated on communication
regarding issue of BG to our designated bank ICICI Bank Ltd, K1, Senior Mall, Sector-18, Noida, UP,
201301, IFSC Code ICIC0000031, as per following details:-

(i) IFN 760 COV for issuance of bank guarantee

(if) IFN 767 COV for amendment of bank guarantee

(iii) Issuing bank shall mention IFSC code as ICIC0000031 in field 7035 of
IFN 760 COV/ IFN 767 COV.

(iv) Issuing bank shall mention NFL beneficiary code as

NFLNATIONAL 04022015 in field 7037 of IFN760COV/IFN767COV.

1.24.0. PERIOD OF LIABILITY:
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1.25.0.

b)

d)

1.26.0.

Defect liability period for this works shall be _NA_ months from the actual date of completion of
work. The contractor shall at his own cost and initiative, correct repair and/or rectify any / and all
defect(s) and/or imperfections in the design of the work (in so far as the contractor shall be concerned
with the design of the work or any part thereof) and/or in the work performed and/or materials,
components or other items incorporated therein as shall be discovered during the said defect liability
period and in the event of the contractor failing to do so, NFL reserves the right to get the same
repaired at the risk & cost of the contractor PLUS 25 % plus applicable GST thereon( Twenty Five
percent) Departmental Charges, and the expenditure so incurred by NFL shall be adjusted towards the
said Security Deposit and / or any other due lying with NFL.

BEING A TESTING JOB DEFECT LIABILITY PERIOD IS NOT APPLICABLE
PROCEDURE FOR MEASUREMENT/BILLING OF WORKS IN PROGRESS:
Measurement and Billing:

All measurement shall be in metric system. All the works in progress will be jointly measured by the
representative of the Engineer-in-charge and the Contractor’s authorized agent, as per method outlined
in the special, General Terms and Conditions of the contract. Such measurement will begot recorded in
measurement book/sheet by the Engineer-in-charge or the authorized representative and signed in
token of acceptance by the Contractor or his authorized representative. The Contractor will submit a
bill in approved Performa in Triplicate to the Engineer-in-charge of the work giving abstract and
detailed measurements for the various items executed during a month before expiry of the 1st week of
the succeeding month.

Running Account Payment:

All running account payments shall be regarded as payments by way of advance against the final
payment only and not as payments for work actually done.

Completion Certificate/Final Bill:

The Engineer-in-charge shall normally issue to the contractor the completion certificate within one
month after receiving an application thereof from the contractor after verifying from the completion
documents and satisfying himself that the work has been completed in all respect in accordance with
the instructions, specifications of contract documents. The contractor after obtaining the completion
certificate is eligible to present the final bill for the work executed by him. The final bill shall be
prepared on the basis of the final measurements entered in the measurement books/sheets. The final
bill shall be prepared in the prescribed Performa with reference to total work covered by the contract
such bill to be drawn up after applying the applicable rates specified in the schedule of rates to the
relative measured quantities. The final bill shall also include all additional claims of the contractor and
considered conclusive. The final bill, complete in all respects, shall be submitted by the Contractor
within one month of the completion of work. No further claim shall be allowed by NFL after Final bill.
Contractor shall also furnish “NO CLAIMCERTIFICATE” in the prescribed Performa along with
Final Bill.

Final Certificate:

Within fifteen days of the contractor's application made after the expiry of the period of defect liability
provided for in clause 1.24.0 here of and satisfaction of all liabilities of the contractor in respect there
of the Engineer-in-charge that the contractor has performed his obligations in respect of the defect
liability period and until issue of such final certificate, the contractor shall be deemed not to have
performed such liabilities not withstanding issue of the completion certificate or payment of the final
bill by NFL.

TERMS OF PAYMENT:
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a) Payment of monthly running account bill complete in all respect shall be made after making
necessary recoveries as per contract within 30 days of receipt of bill by NFL, complete in all
respects.

Payment of final bill shall be released within 60 days or otherwise stipulated in the NIT/WO after
receipt of bill completed in all respect. Payment of 10 %security deposit/deducted shall be released
after completion of defect liability period on demand within 30 days. Payment to MSME Parties shall
be made within a period applicable as per MSMED Act or payment terms as per NIT/WO |,
whichever is earlier.

b) The contractor has the option to receive payment through Electronic Funds Transfer (EFT)/RTGS
Process. For this option, they may submit their bank particulars i.e. Customers Name, Name of the
Bank, Bank Account No.(All digits in case of CBS branches),Place of branch, Branch
Code(IFSCCODE-II digits) to enable NFL to release payment accordingly. All bank charges will be
to their account.

c) Contractor shall submit bill in triplicate to the Department along with measurement sheet duly
verified by area in-charge. The area in-charge will forward the bill after verification to F&A
Department for payment through HOD.

d) NFL shall deduct TDS-Income Tax as per Income Tax Act, TDS/TCS-GST wherever applicable as
per GST law, Commercial Tax, Cess including BOCW Cess at source from all payments due and to
be made to the Contractor under this contract in accordance with provisions of relevant Act and
Rules framed there under including any amendment and modifications thereof as applicable from
time to time.

e) The contractor shall furnish along with each running bill a certificate that he has complied with
statutory provisions relating to Minimum Wages, PF &ESI and Contract Labour (R&A) Act, 1970
etc. and shall also submit copies of Wage Sheet, PF & ESI Challan.

f)Bill should be signed by a person holding power of attorney or authorized representative of contractor.
g) In addition to above terms, payment of final bill will be made subject to, inter alia, following terms:

1. Payment of final bill will be made to the contractor after submission of certificate from CISF
Gate that all the gate passes issued to the labourers of the contractor have been returned
alternatively no objection certificate may be provided from CISF.

2. The Payment of final bill will not be made until the contractor has handed over the peaceful
vacant possession of land, if any, handed over to him free from all encumbrances including
offices, stores, workshop, temporary structure, lighting, fixture poles etc.

Return of empty packing material, scrap and unconsumed material issued by NFL.

4. The contractor shall be required to give a certificate along with final bill that he has made all
payments towards wages as defined under the Payment of Wages Act, 1936 and Contract
Labour (R&A) Act, 1970 and has also complied with other provisions of Labour Laws in
respect of manpower engaged/employed for the execution of work.

5. The contractor is further required to give an undertaking stating that incase any dispute arises
on account of deployment of manpower/ labour, contractor would be responsible to discharge
the statutory obligations, if any, and NFL will stands indemnified against any such
claim/demand made in future.

1.27.0. PRESERVATION OF FREE ISSUE MATERIAL:

All materials issued to the contractor by the owner shall be preserved against deterioration and storage
while under contractor’s custody, Any damage/losses suffered on account of non-compliance with the
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1.28.0.

1.29.0.

1.30.0.

1.31.0.

1.32.0.

requirement stipulated herein shall be considered as losses suffered due to willful negligence on the
part of the contractor and he shall be liable to compensate NFL for the losses suffered at panel rates to
be determined by the Engineer-in-charge with reference to the rates charged for the purpose of
recovery shall be final and binding on the contractor.

SCRAP ALLOWANCE:

Contractor will plan the work in such a way that the wastage to be minimum Following scrap
allowance will be allowed. Beyond the allowance, the wastage will be chargeable to the contractor on
NFL rate +25% + All Taxes will be charged extra.

SNo | PARTICULARS SALVAGEABLE
A STRUCTURE 25%
B PIPE 3.0%

After the completion of the work theoretical quantity of cement to be used on works shall be calculated
on the basis CPWD’s statement showing quantities of cement used in different items of work
provided in the Delhi schedule of rates, (LATEST). This statement will be prepared and approved by
the Engineer-in-charge. Over this theoretical quantity of cement shall be allowed a variation up to 5%
plus/minus for works the estimated cost of which as put to tender is not more than < 2 lakh, upto 4%
plus/minus for works the estimated cost of which put to tender is above <2 lakh but upto <5 lakhs,
upto 3% plus/minus for works the estimated cost of which put to tender is above < 5 lakh. The
difference in the quantity of cement issued to the Contractor and the theoretical quantity including
authorized variations, if not returned by the Contractor, shall be recovered at twice the issue rate
without prejudice to the relevant conditions regarding return of material governing the Contract, in the
event of it being discovered that the quantity of cement used is less than the quantity ascertained as
herein before provided (all stipulated above ) the cost of the quantity of cement not so used shall be
recovered from the Contractor on the basis of the maximum procurement price and cartage to site

ISSUE OF MATERIAL FROM NFL.:

Any issue of materials from NFL stores not covered in NFL obligation will be issued and charged on
NFL issue rate +25% + All Taxes will be charged extra. The issue of such material will be sole
discretion of NFL.

ISSUE OF GAS CYLINDER:

Contractor has to make his arrangement for Oxygen and Acetylene Gas. However, the Oxygen and
Acetylene gas can be issued on chargeable basisin exigencies subject to the availability constituting
following components.

a) Invoice price of gas.

b) Rent for each Cylinder per day.

c) Department charges.

d) Cost of collection and return of empty Cylinder.

MATERIAL TRANSPORTATION:

The contractor shall make his own arrangement for Transportation of the material from stores to site
of work and to the place of erection etc. at his own cost for making temporary stores/work sites, NFL
may indicate an area at itsown discretion for putting up of a temporary hut/shed.

LIQUIDATED DAMAGES (LD):
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1.33.0.

1.34.0.

1.35.0.

The time and date of completion of work as stipulated in the contract shall be deemed to be essence
of the contract. In the event of work is not completed according to the time schedule, the contractor
shall have to pay Liquidated Damages to the NFL at the rates of 1 % of the total value of work for
delay of every week or part thereof, subject to a ceiling of 10 % of the total value of the work plus
applicable GST thereon. These Liquidated Damages shall be recovered from the RA/Final Bill of the
contractor of this work, or from any other dues of the contractor against any other contract, or from
any other dues of contractor lying with NFL.

ENGINEER-IN-CHARGE:

The Engineer-in-charge shall have general supervision and direction of the work. He has authority to
stop the work whenever such a stoppage may be necessary to ensure the proper execution of the
contract. He shall also have authority to reject all work which directs the application of forces to any
portion of the work as in his judgment is required and order force increased or diminished and to
decide disputes, which arise in the execution of the work. The Engineer-in-charge reserves the right
to suspend the work or the part there of at any time and no claim whatsoever on this account will be
entertained. In case of any dispute the contractor may appeal to the Engineer-in-charge whose
decision shall be final and binding.

JURISDICTION:

Notwithstanding any other court or courts having jurisdiction to decide the question(s) forming the
subject matter of the reference if the same had been the subject matter of a suit, any and all actions
and proceedings arising out of or relating to the contract (including any arbitration in terms thereof)
shall lie only in the court of Competent authority civil jurisdiction in this behalf at Bathinda (where
this contract has been signed on behalf of the owner) and only the said courts shall have jurisdiction
to entertain and try such action(s) and / or proceeding (s) to the exclusion of all other courts.

CONCILIATION & ARBITRATION:

(i) FOR INDIAN PARTIES

Any dispute or difference whatsoever arising between the parties out of or relating to the
construction, meaning, scope, operation or effect of this contract or the validity or breach thereof
shall be resolved amicably through negotiations by the parties. A “Notice of Dispute” shall be given
by the party seeking resolution of a dispute to the other party. If the dispute is not resolved within
Thirty (30) days from the notice, the dispute shall be referred to arbitration as per the procedure
mentioned herein below:

A written notice shall be given by the contractor invoking arbitration to National Fertilizers Limited
through Designated Authority (CMD / Functional Directors/ Unit Head).

Where the claim including determination of interest, if any, being claimed up to the date of
commencement of arbitration does not exceed Rs. Five crore, the reference shall be made to a sole
arbitrator. The parties shall mutually agree on the name of sole arbitrator. In case of disagreement
upon the name of the sole arbitrator, the appointment of Sole Arbitrator shall be done in accordance
with the provisions of Arbitration & Conciliation Act, 1996.

Where the claim including determination of interest, if any, being claimed up to the date of
commencement of arbitration exceed Rs. Five crore, the reference shall be made to arbitral tribunal
consisting of three arbitrators. Each party shall nominate one arbitrator each within 30 days from the
date of receipt of notice of invocation of arbitration and two nominated arbitrators shall appoint the
presiding arbitrator within 30 days thereafter. If a party to the dispute refuses or neglects to nominate
an arbitrator on its behalf within the period specified, or the two arbitrators fails to nominate
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1.36.0.

1.37.0.

Presiding arbitrator, appointment of Arbitrator(s) shall be done in accordance with the provisions of
Arbitration & Conciliation Act, 1996.

The Arbitration proceedings shall be governed by the Arbitration & Conciliation Act, 1996 and any
further statutory modification or re-enactment thereof and the rules made there under.

It is agreed by and between the parties that in case a reference is made to the Arbitrator for the
purpose of resolving the disputes/ differences arising out of the contract by and between the parties
hereto, the Arbitrator shall not award interest on the awarded amount more than the rate of SBI PLR /
Base Rate applicable to NFL on date of award of contract.

The Seat and venue of Arbitration shall be at Bathinda.

The cost of the proceedings shall be equally borne by the parties, unless otherwise directed by the
arbitral tribunal. The decision of the arbitral tribunal shall be final and binding on all parties.

(ihArbitration for Foreign Vendors /Parties:

Any dispute arising out of or in connection with this contract, including any question regarding its
existence, validity or termination, shall be referred to and finally resolved by Arbitration
administered by the Singapore International Arbitration Centre (“SIAC”) in accordance with the
Avrbitration rules of Singapore International Arbitration Centre (“SIAC Rules”) for the time being in
force, which rules are deemed to be incorporated by reference in this clause.

The Seat and venue of Arbitration shall be at New Delhi, India.
The language of the Arbitration shall be English.
This contract/LOI/NIT shall be governed by and construed in accordance with the Laws of India.

(iii)Arbitration for CPSEs and Government Department:

In the event of any dispute or difference relating to the interpretation and application of the
provisions of commercial contract(s) between Central Public Sector Enterprises (CPSEs) / Port
Trusts inter se and also between CPSEs and Government Departments / Organizations (other than
those related to taxation), such disputes or differences shall be taken by either party for resolution
through AMRCD as mentioned in DPE OM No. 4(1)/2013-DPE(GM)/FTS-1835 dated 22-05-2018.

CONTRACTOR TO REMOVE UNSUITABLE EMPLOYEES:

The contractor shall on instruction of the Engineer-in-charge immediately remove from the work any
person employed thereon who may misbehave or cause any nuisance or otherwise, in the opinion of
the Engineer-in-charge is not a fit person to be retained on the work and such person shall not be
again employed or allowed on the works without the prior written permission of the Engineer-in-
charge.

SAFETY REGULATION:

The contractor shall observe and abide by all fire and Safety regulations of the NFL. Before starting
maintenance work, the Contractor shall consult NFL's Safety Officer or the Engineer-in-charge. If the
Safety Engineer is not available, he will do familiarize him with such regulations, copies of which
will be furnished to him by NFL, when requested. He shall be responsible for and must make good to
the satisfaction of the NFL any loss or damage due to fire to any portion of the work to be done under
this agreement or to any of the NFL's existing property. All the accidents to contractor’s staff will be
reported to the Safety Officer promptly.
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1.38.0.

1.39.0.

1.40.0.

141.1.

This will however not relieve the contractor of any statutory obligation. The contractor shall not
undertake any hot job without safety work permit. He has to maintain First Aid Box in his office.
Also necessary safety equipment like Helmets, Hand Gloves, Face Shield, Safety Belt etc. are to be
provided to hisworkmen by the contractor. However special Safety equipment required as per the job
requirement will be provided by NFL free of cost.

For any default / accident / loss due to negligence of Contractor/ workers, the liability of Contractor
shall be “Absolute liability”.

CONTRACTOR TO EXECUTE AGREEMENT:

The contractor’s responsibility under this contract will commence from date of issue of the Letter of
Intent. The Tender Documents, other documents exchanged between the Tenderer and NFL, the letter
of acceptance and work order shall constitute to the contract. The successful Tenderer shall be
required to execute an agreement on a non-judicial stamp paper of prescribed value with NFL within
15 days (Fifteen days) of receipt by him of the Letter of Intent. The agreement to be executed will be
in Agreement Form specified by NFL. The cost of the Stamp Papers will be borne by the contractor.
Until a formal agreement is prepared and executed, acceptance of this tender shall constitute a
binding contract between the parties.

BIDDER TO ACQUAINT HIMSELF FULLY

The Bidder may visit the site and shall acquaint himself fully and thoroughly with the conditions and
limitations including scope, requirements and official/statutory regulations, under which, conforming
to which and subject to which, services/work are to be performed by him. Failure to comply with the
aforesaid requirements will not relieve the bidder of his obligations in the event of his tender being
accepted nor will any claim whatsoever be entertained on the plea of ignorance or over looking. The
Bidder shall give an undertaking that the terms and conditions of NIT and other aforesaid conditions
are acceptable to him without reservations and no deviations to NIT have been taken while making
the offer. Unless otherwise specifically stated in his bid, it will be assumed that all terms and
conditions of NIT are accepted by the bidder without any reservations whatsoever.

PAYMENT FOR PREPARATION OF BID DOCUMENT

The Bidder shall not be entitled to claim any cost, charges, expenses, losses incidental to the
preparation and submission of this tender in any case.

TERMINATION OF CONTRACT

Notwithstanding anything elsewhere herein provided and in addition to any other right or remedy of
NFL under the Contract or otherwise including right of NFL for compensation for delay the
Engineer-in- charge/officer-in-charge may, without prejudice to his right against Contractor in
respect of any delay, bad workmanship or otherwise or to any claims for damage in respect of any
breaches of the Contract and without prejudice to any rights or remedies under any of the provisions
of this Contract or otherwise and whether the date for completion has or has not elapsed by
intimation in writing, absolutely, determine the Contract:

Default or failure by Contractor of any of his obligations under the Contract including but not limited
to the following, the Contract is liable to be terminated after written notice if the Contractor:

I. Becomes bankrupt or insolvent or goes into liquidation or is ordered to be wound up or has a
receiver appointed on its assets or execution or distress is levied upon all or substantially all of its
assets.
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1412

141.3.

I1. Abandons the work

I11. Persistently disregards the instructions of the Company in contravention of any provision of the
CONTRACT.

IV. Persistently fails to adhere to the agreed program of work.

V. Sublets the work in whole or in part thereof without Company’s consent in writing.

VI. Performance is not satisfactory or work is abnormally delayed.

VII. Defaults in the performance of any material undertaking under this CONTRACT and fails to
correct such default to the reasonable satisfaction of the Company within fifteen days after written

notice of such default is provided to the Contractor.

VIII. conceals any material information or submit any false document or information furnished by
the contractor regarding past experience and or contents of any document etc. are found false.
CONSEQUENCES OF TERMINATION

If the contract is terminated by NFL for the reasons detailed under clause no.1.41.1 of General Terms
and Conditions due to default of the contractor:

i) NFL reserves the right to get the work completed at the risk and cost of the Contractor and to
recover from the Contractor any amount by which the cost of completing the work by any other
agency exceeds the value of the contract plus 25% towards administrative cost, without prejudice to
any other remedies/rights/claims etc. that may be available with NFL.

if) Security Deposit/Performance Bank Guarantee Bond submitted by the Contractor shall stand
forfeited.

iii) The Contractor shall have no right to claim any compensation for any loss sustained by him by
reason of his having entered into any commitment or made any advance on account of or with a view
to the execution of the works, or on account of expected profits.

iv) All the dues payable to the Contractor for the work executed by him before and up to termination
shall only be released after making adjustments for the expenses, charges, damages and expected
losses etc. incurred by NFL as a consequence of the termination of the contract.

v) Apart from above NFL reserves the right to delist/ blacklist the contractor from the approved list
of pre-qualified parties or debar from participating in tendering process of NFL in all units / offices
as per NFL’s rules & regulations.

FORECLOSURE

If at any point of time, after the acceptance of the tender, the Company decides to abandon or reduce
the scope of the contract work or to terminate the contract due to force majeure, regulations or
ordinance of any government or for any reasons whatsoever, the Officer in Charge shall give notice
in writing, to that effect to the Contractor and the Contractor shall have no claims to any payment, on
account of compensation or on account of profit advantage, that he would have derived by way of
execution of work, but could not do so, because of foreclosure.

Such foreclosure will be by 15 (fifteen) days’ notice in writing and no claim /compensation shall be
payable by the OWNER as a result of such termination, excepting the fees and costs for the
meaningful services rendered by the CONTRACTOR and acceptable to OWNER up to the date of
termination.
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1.42.0.

1.43.0.

1.44.0.

1.45.0.

1.46.0.

RIGHTS OF OWNER

A unilateral stoppage of work by the Contractor shall be considered a breach of the CONTRACT and
the OWNER reserves its right to take necessary and suitable action as it may deem fit, to adequately
protect his/its interest; at the risk and cost of the contractor. Any aforesaid action shall be without
prejudice to any other action, rights and remedies etc. that may also be available. In the event the
Contractor fails to fulfill his obligations under the CONTRACT, the OWNER shall have the right to
get the work done by any other agency/own resources at the risk and cost of the Contractor.

TIME EXTENSION

If the Contractor requires any extension of time for completing the Work under the CONTRACT he
must apply to the OWNER within seven days from the date of the occurrence of the event on account
of which he desires such extensions and the OWNER may, if he thinks such request reasonable, grant
such extension of time as he may think necessary. The extension of completion date shall also be
subject to the right of NFL to claim a reduction in prices on account of reduction in statutory duties /
taxes etc. which may take place during the extended period of completion. However, increase in
prices during extended completion period on account of increase in statutory duties/taxes etc.
admissible under this work order/contract may be considered only if extension is due to delay on the
part of NFL .Any extension of time given under the provisions of this clause shall be without
prejudice to other conditions of Contract and will not absolve the Contractor from the obligations of
other clauses under the Contract. The Contractor shall not be entitled to increase in prices or for any
compensation whatsoever on account of the extension of time allowed. Where a Bank Guarantee has
been furnished by the Contractor in pursuance of clause (by way of Security Deposit), the Contractor
shall immediately arrange to extend the validity of the Bank Guarantee at his cost to adequately cover
the extended period of time for completion of work granted under this clause. In addition the
contractor shall ensure that the Labour license, Insurance policy are renewed from time to time at his
cost during the extended period of contract till the completion of the project.

CONTINUED PERFORMANCE

The Contractor shall not stop work in case of any dispute pending before arbitrator/court/Tribunal in
relation to the contract or otherwise unless further progress of works has been rendered impossible
due to non-fulfillment of any reciprocal promise. Unilateral stoppage of work by the Contractor shall
be considered a breach of CONTRACT and the OWNER shall be within its rights to take suitable
and necessary action as it may deem fit to adequately protect its own interests.

INTELLECTUAL PROPERTY RIGHT

The Contractor shall fully indemnify NFL and all agents, servants and employees of the Company
against any action, claim or proceeding relating to infringement or the use of any patent, trademark or
design in respect of any article or part thereof included in the Contract. In the event of any claims
being made or action being brought against the Company or any agent, or servant, or employee of the
Company in respect of any of the matters aforesaid, the Contractor shall be notified thereof for taking
necessary action at his cost.

CONTRACTOR’S OBLIGATIONS W.R.T. PERSONNEL DEPLOYED AND LABOR
RELATED COMPLIANCE:

a) The contractor shall abide by following acts and rules framed there under or any modifications
thereof or any other law relating thereto and rules made there under from time to time, in
addition to provisions of the GENERAL Terms & Conditions of NFL Bathinda Unit.
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i) Minimum Wages Act 1948.

ii)  Employees Provident Fund &Muisc, Provisions act 1952.

iii)  Factories Act 1948.

iv)  Employees Compensation Act 1923.

V) Industrial Disputes Act, 1947.

vi)  Payment of Wages Act, 1936.

vii)  Employees State Insurance Act, 1948.

viii) Payment of Bonus Act, 1965.

ix)  Punjab Labour Welfare Act, 1965

X) Equal Remuneration Act, 1976.

xi)  Child Labour (Prohibition & Regulation.) Act, 1986

xii)  Any other Act & Rules framed there under by the State/Central Govt. from time to time.
xiii) The contractor shall be required to possess a valid license for engaging labour from state
labour

department.

xiv) Employee’s Pension Scheme 1995

xv)  The workman’s Compensation Act, 1923 (in the absence of coverage of employees under
Employees State Insurance Act 1948)

xvi) Punjab Labour Welfare Fund Act, 1965

xvii) Employers Liability Act1938

xviii) Employment of Children Act 1938

xix)  Maternity Benefit Act 1961

xxX)  Payment of Gratuity Act 1971

xxi)  Building& Other Construction Workers (Regulation of Employment and Conditions
ofService)

Act 1996 (BOCW) along with BOCW Welfare Cess Act 1996,

(THE ABOVE ACTS ARE ONLY ILLUSTRATIVE AND NOT EXHAUSTIVE.)

The contractor shall abide by all the Laws/Acts/Rules/ Regulations and is required to discharge all
other statutory obligations and maintain registers and records under the various Labour Laws/ Rules
enacted and as amended by the Appropriate Government from time to time

b) The contractor shall comply with all applicable Central, State statutes/labour
laws/codes/schemes including all other applicable statutory rules and regulations in force
relating to the contract and keep NFL indemnified in respect thereof. The contractor shall, to the
extent, he is liable, comply with &give all intimation/ notices required under any Government
Authority, instrument, rule or order made under any Act of Parliament, State laws or any
regulations or bye-laws of any local authority relating to the contract. The Contractor shall, to
the extent that he is liable to pay, indemnify NFL against any liability in respect of any fee/
charges/ fines/ penalty payable under any Act of Parliament, State Laws or any Govt.
instrument, rule or order or enactment, any regulations, bye-laws of any local authority in
respect of the contract awarded. In case of any violations, omissions, commissions, the
consequence/s, if any, including the cost thereto shall be exclusively borne by the
CONTRACTOR and NFL shall have no liability whatsoever on this account.

c) In case the CONTRACTOR selected for award of contract does not have a PF code, He shall be
required to obtain the same. The contractor shall timely apply and obtain requisite labour
licenses & other requisite registrations/ licenses/ clearances from the concerned Authorities and
submit a certified stamped copy of the same. Contractor shall ensure its uninterrupted continuity
throughout the period of contract/ applicability.
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d) The Contractor shall depute only physically and medically fit ‘adult’ persons against the
contract i.e. persons below the age of 18 years and above 60 years of age shall not be allowed to
be engaged for execution of work. The contractor may employ such persons as He may think fit
and the persons so employed shall be employees of contractor for all purposes and shall not be
deemed to be in the employment of NFL for any purpose whatsoever. The Contractor shall
ensure medical examination of workers engaged by them.

e) The Contractor shall pay wages directly to the persons employed by him under the Contract,
within the stipulated period i.e. by 7th of the following month, by direct credit in his/her bank
account through NEFT/RTGS or by way of cheque. The wage rates should not be less than the
stipulated minimum wage rates notified by Appropriate Government from time to time with
respect to the work performed/ rendered, without any discrimination on grounds of caste/ creed/
religion/ gender. CONTRACTOR shall also enroll/cover all eligible/ entitled personnel under
EPF, EPS, EDLLI, ESI, Labour Welfare Fund, & all the other applicable statutory Acts/ Codes/
schemes and ensure deduction & deposition of the requisite contributions — employee’s as well
as employer’s - for the same with the concerned Authorities/ departments within the due date
(i.e. 15th of the following month in case of deposition under EPF & Misc. Provisions Act and by
15™ of the following month in case of depositions under ESI Act).

f)  The Contractor is also required to discharge all other statutory obligations including timely
submission of reports, returns to concerned Authorities and maintain updated registers and
records in prescribed Performa under all the various applicable statutes/ Labour
Laws/Code(s)including the rules made there under enacted and/or amended by the Appropriate
Government from time to time.

g) The contractor shall on monthly basis submit a certified stamped copy of wage sheet besides
documentary evidence in support of wage payment, deduction & deposition of EPF, ESI, Labour
Welfare. The contractor shall also submit a certified stamped copy w.r.t. any other payment
made/ benefit extended by him towards fulfillment of his statutory obligations under applicable
statutes and/or his contractual obligations towards NFL. Submission of these and other requisite
documents/ records and proper maintenance and production of the same as when requisitioned
by Authorities/ NFL has to be ensured for smooth clearance/ settlement of bills/payments.

h) CONTRACTOR shall follow prescribed safety regulations & procedures and shall adhere with
safe work practices.

1.47.0. SPECIFICATIONS AND DRAWINGS:

(1) Adherence to Specifications and Drawings: The whole of the works shall be executed in conformity
with the specifications and drawings of the contract. If Contractor performs any works in a manner
contrary to the specifications or drawings or any of them and without such reference to the Engineer,
he shall bear all the costs arising or ensuing there from and shall be responsible for any loss to NFL.

(2) Drawings and Specifications of the Works: The Contractor shall keep one copy of Drawings and
Specifications at the site, in good order, and such contract documents as may be necessary, available
to the Engineer or the Engineer's Representative.

(3) Ownership of Drawings and Specifications: All Drawings and Specifications and copies thereof
furnished by the NFL to the Contractor are deemed to be the property of NFL. They shall not be used
on other works and with the exception of the signed contract set, shall be returned by the Contractor
to the NFL on completion of the work or termination of the Contract.
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1.48.0.

1.49.0.

SIGNING OF "NO CLAIM" CERTIFICATE:

The Contractor shall not be entitled to make any claim whatsoever against NFL under or by virtue of
or arising out of this contract, nor shall NFL entertain or consider any such claim, if made by the
Contractor, after he shallhave signed a "No Claim" Certificate in favour of the NFL in such form as
shall be required by NFL after the works are finally measured up. The Contactor shall be debarred
from disputing the correctness of the items covered by "No Claim™" Certificate or demanding a
clearance to arbitration in respect thereof.

No CONTRACT or understanding in any way modifying the conditions of CONTRACT shall be
binding upon either parties hereto unless made in writing and approved by both parties.

1.50.0. INDEMNIFICATION:

1.51.0.
1.52.0.

1.53.0.

1.54.0.

1.55.0.

The contractor shall have to furnish Indemnity Bond (as per format enclosed as Annexure-XV1I1) for
value of Rs.............. towards the material being sent for repair (This Clause shall be applicable for
repair of materials).

The contract shall be governed by and construed in accordance with the Laws of India.
INTEGRITY PACT:

In case of contract valuing Rs 1 crore and above, the Bidder(s) / Contractor(s)is required to enter into
an “Integrity Pact” with the Principal i.e. NFL. The Integrity Pact has to be signed by the Proprietor /
Owner/ Partner/ Director or by their duly Authorised Signatory. In case of failure to return the
Integrity Pact along with the offer/ bid, duly signed by the authority as mentioned above, will
disqualify the offer/ bid.

SUBMISSION OF MONTHLY/FINAL BILLS:

The contractor shall submit the running monthly bills within 1% week of the following month to the
executing department for verification and recommendations. After the completion of the entire job
including clearance of the site to the entire satisfaction of the Engineer-in-charge, final bill shall be
submitted for verifications by Engineer-in charge. In case the contractor fails to submit the bill by the
last day of the following month, a penalty @ 1% of the billed amount or Rs.5,000/- (whichever is
lower) plus GST as applicable thereon, for every month of delay or part thereof subject to
minimum of Rs.1000.00 + GST shall be recovered from the bill.

BUILDING AND OTHER CONSTRUCTION WORKERS WELFARE CESS ACT, 1996
(Wherever applicable)

Wherever, Civil Work is carried out by the CONTRACTOR/Sub CONTRACTOR, the
CONTRACTOR /Sub CONTRACTOR is required to register themselves, maintain registers and
records and to discharge all other statutory obligations as per provisions under the Building and other
Construction Workers (Regulation of Employment and Conditions of Service) Act, 1996 & the
Building and other Construction Workers Welfare Cess Act, 1996 and the Rules enacted there under
by the appropriate government i.e. Central /State from time to time.

Levy and collection of CESS not exceeding 2% but not less than 1% of the cost of construction
incurred by an employer. (at present the rate of CESS is 1%), assessment of cess.

PROVIDENT FUND:
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vi)

1.56.0.

The provision of EPF & MP Act, 1952 and Rules scheme there under shall be applicable to the
CONTRACTOR and the employees engaged by him for the WORK. The CONTRACTOR shall
furnish the PF code allotment Letter issued by the RPFC Authority, before commencing the WORK.
The Contract Labour employed by the Contractor in connection with the work of the Company
are eligible for membership of Employees Provident Fund/ Employees’ Pension Scheme. Contract
Labour shall be eligible and required to become a member of the Provident Fund / EPS from
the date of joining. The Contractor’s worker shall subscribe to the fund a sum equivalent to 12 % or
as applicable of the wages including Dearness Allowance rounded to the next to a Rupee. The
Contractor shall also contribute a sum equal to the total of each such compulsory subscription every
month plus allied charges like EDLI1& administrative charges etc.

The Contractor must submit a statement in duplicate to HR Department showing the details of
worker's wages paid for the month/deductions made from the wages on account of PF and EPS
separately and deposit such deductions along-with equal subscription by the contractor by 10th of the
subsequent month along-with the proportionate administration/ inspection charges as per PF rules
and shall submit Proof of the same in the prescribed formats.

The CONTRACTOR having PF code other than Bathinda should obtain PF sub code at Bathinda for
the purpose of compliance in respect of deposit of Employer and Employee contributions of workers
engaged by the CONTRACTOR for execution of their contract work in NFL, Bathinda.

Provident Fund Number:

Contractor should have his own PF Account Number and shall be responsible to deposit the PF
contribution in respect of workmen engaged by him.

Contractor shall indicate PF Account Number allotted to each worker engaged by him in the
monthly wage bill and will ensure its accuracy and correctness.

Contractor shall submit Annual Return in respect of all the workmen engaged by them with
concerned RPF authorities with copy to HR Department.

After submission of the return, the contractor shall arrange PF slips in respect of the Contribution,
issued by the RPF Authorities and will distribute to the concerned workers after intimation to the
Executing Department and HR Department.

After closure of the contract or in case of change of the employer (contractor), the outgoing
contractor and present contractor shall ensure submission of Form-13A, for transfer of PF
contribution from old account to the new account.

Employees Provident Fund Organization (EPFO) has launched online receipt of Electronic Challan
cum Return (ECR). Contractor(s) are required to be registered and create their user ID and
password and can upload the Electronic Return and the uploaded return data will be displayed
through a digitally signed copy in PDF format. It will be available for printing also. The
contractor(s) may choose to make the payment through internet banking of SBI or take a print out
of the Challan and pay at any designated branch of State Bank of India (SBI). Copy of the said
challan is to be submitted to HR Department for issuance of Certificate of Compliance (COC).

EMPLOYEE STATE INSURANCE

The CONTRACTOR shall enforce the provisions of ESI Act and Scheme framed there under with
regard to all his employees involved in the performance of the CONTRACT and shall deduct

employee's contribution from the wages of each of the employees and shall deposit the same together

with employer's contribution of such total wages payable to the employees in the appropriate
account.
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a)

b)

1.57.0.

The contractor shall at all times indemnify the owner against any claim which may be made under
the ESI Act 1948 or any statutory modifications thereof or otherwise for or in respect of any damage
or compensation payable in consequence of any accident or injury sustained by any workman or
other person whether in the employment of the contractor or not.

In every case in which by virtue of provision of ESI Act 1948 or any other Law for the time being
enforce, NFL is obliged to pay compensation to a Workmen employed by the Contractor for the
execution of the work, NFL will recover the amount of the compensation so paid from the
Contractor's bill.

The contractor will be solely responsible for any liability for his workers in respect of any accident,
injury etc. arising out of and in the course of Contractor’s employment. For this purpose he shall
obtain ESI Registration Number from Appropriate Authorities and deposit both Employer's as well as
employees’ share of ESI contribution each month with ESI Authorities and also make necessary
compliance of the provisions of the Act. The Contractor shall be responsible for recovery of
employees share of ESI contribution from the concerned Contract Labour and NFL will not bear any
liability whatsoever on this account. Further, he will also indemnify NFL against any
damages/interest that may be imposed by ESI Authorities on account of non-payment/delayed
payments towards ESI.

The Contractor shall ensure that contribution on account of ESI is deposited by due date of month
and he will be required to furnish photocopy of ESI challan every month by 21st of the month
following the month to which it relates. For this purpose, every month the contractor shall submit to
NFL a copy of wages sheet as a proof of wages paid to the staff, challan regarding depositing of ESI
amount etc. for perusal of officer in charge and will also submit quarterly/periodically statements of
ESI etc. as required under various labour laws in respect of staff engaged in execution of jobs. He
will also submit half yearly return of ESI.

Every Contractor should have his own ESI Account Code Number from the ESI Authorities.
It shall be the responsibility of the contractor to deposit the ESI contribution every month at
the rates applicable from time to time. Presently the rates effective from 01-07-2019 is 4% of
the monthly wage bill, (Employers Contribution @ 3.25% & Employees Contribution @
0.75 %), under intimation to HR Department.

It shall be responsibility of the Contractor to ensure Registration within 10 days and issue of
ESI cards to the workmen engaged by him, for availing medical facilities by the
beneficiaries.

It shall be responsibility of the Contractor to submit ESI Return to the statutory authorities
under intimation to HR Department.

The contractor shall be solely responsible for any liability for his workers in respect of any
accident / injury etc. arising out of and in course of contractor’s employment.

PAYMENT OF MINIMUM WAGES:
The Contractor shall be required to pay minimum rates of wages to his contract workers as fixed and
revised by the Appropriate Authority i.e. Central Government/State Government as applicable from
time to time under the Minimum Wages Act, 1948.The wages of the workers are to be paid by the
contractor in accordance with the rates of wages as notified by Central Govt./State Govt.
whichever is higher from time to time.

The Contractor shall pay wages, within the stipulated period, to the persons employed by him under
the Contract, wages at rates not less than the stipulated minimum wages in accordance with the
notification issued by Appropriate Government from time to time with respect to the work
performed/ rendered, without any distinction of caste/ creed/ religion/ gender and also ensure to
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1.58.0.

1.59.0.

1.60.0.

1.61.0.

1.62.0.

1.63.0.

deduct and deposit the applicable contributions - employee as well as employer w.r.t EPF, ESI, and
other applicable contributions with the concerned Authorities/ department within the due date.
Clearance / settlement of RA bills/ payments of the contractor will be subject to submission of
documentary evidence w.r.t. the statutory compliances to the satisfaction of the NFL.

WAGES:

Wages shall be paid by the Contractor to the workman directly without the intervention of any
Jamadars or Thekedars and contractor shall ensure that no amount by way of commission or
otherwise is deducted or recovered by Jamadars from the wages of workman.

The contractor shall pay all the wages only by cheque or by crediting the wages in his/her bank
account through NEFT/RTGS.

If at any time, it is noticed or it comes to the knowledge that the payment to the labour employed by
the contractor is not made in accordance with the Minimum Wages Act, NFL shall reserve the right
to take remedial action to regulate the payment.

In case the contractor fails to make payment of wages within the prescribed period or makes short
payment, then in terms of Section 21 (4) of CLRA Act, NFL shall make payment of wages in full or
the unpaid balance due, as the case may be, to the contract labour employed by the contractor and
recover the amount so paid from the contractor either by deduction from any amount payable to the
contractor under any contract or as a debt payable by the contractor. Besides, 10% of the amount so
paid by NFL shall be deducted / recovered towards departmental charges from the bills/amount
payable to Contractors.

The Company will not be responsible for any injury sustained by the workers of the Contractor
during the performance of the above contract, any damage, compensation due to any dispute between
the Contract and his workers. All liabilities arising out of any provision of Labour Acts / Enactments
hereto in force shall be the responsibility of the Contractor. Any other expenditure incurred by NFL
to face the situation arising out of the negligence of the Contractor will be recovered from his dues
payable by NFL under the Contract.

The contractor shall comply with all Central, State laws and rules relating to the contract. The
contractor shall, to the extent he is liable, comply with & give all notices required under any
Government Authority, instrument, rule or order made under any Act of Parliament, State laws or
any regulations or bye-laws of any local authority relating to the contract. The Contractor shall, to the
extent that he is liable to pay and indemnify NFL against any liability in respect of any fee/ charges/
fines/ penalty payable under any Act of Parliament, State Laws or any Govt. instrument, rule or order
or enactment, any regulations, bye-laws of any local authority in respect of the contract awarded.

LABOUR WELFARE FUND:

The contractor shall be solely responsible for depositing the welfare fund contribution (employees as
well employer’s share) at the prescribed rates under the Punjab Labour Welfare Fund Act 1965 in
respect of employees engaged by him. The contractor shall recover the employee’s share of
contribution from the concerned employees and NFL shall not bear any liability whatsoever on this
account. The contractor shall ensure that the contribution on account of Welfare Fund contribution is
deposited online. Any interest/penalty on account of delayed/non-payment shall be borne by him.
Further, the compliance of all the necessary formalities required to be completed under the Act from
time to time shall be responsibility of the contractor.

The contractor may employ such employees/ labours as he may think fit and the employees so
employed should be employees of contractor for all purposes whatsoever and shall not be deemed to
be in the employment of NFL for any purpose whatsoever. The contractor shall abide by all rules,
laws and regulations that may be in force from time to time regarding the employment or conditions
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1.64.0.

1.65.0.

1.66.0.

1.67.0.

1.68.0.

1.69.0.

of service of the employees. If under any circumstances whatsoever, NFL is held responsible in any
manner whatsoever for the default or omission on the part of the Contractor in abiding by the
aforesaid rules, regulations and laws or held liable or responsible to the employees of the contractor
in respect of any matter whatsoever and called upon to make payments on that account, NFL shall be
reimbursed by the contractor for the same as also any other expenses costs and charges incurred by
NFL in any proceeding or litigation arising out of any claim, demand or act on the part of the
employees of the contractor, NFL shall be entitled to claim, demand or compensation from the
contractor in that event. NFL shall also be entitled to recover the aforesaid amount from the
Contractor that may become due and payable to Contractor.

Labour License

The Contractor shall comply with the provisions of Contract Labour (Regulation & Abolition) Act,
1970 and rules framed there under as amended from time to time. The contractor shall obtain Labour
Licence from the appropriate Licensing Authorities i.e. Central/State Government under the Contract
Labour (R&A) Act, 1970 & Contract Labour (R&A) Central Rules,1971 and submit a copy of the
same to NFL, Bathinda before start of execution of contract work. The bidder should submit an
undertaking under Annexure-1V.

It is understood by the contract that in the event of any losses/damages caused to the owner (NFL)
due to the reasons whatsoever within his control and the same losses/damages are approved, the
contractor has to make good all the consequential damages/losses to the Owner without any protest
and demur. The damages/losses shall be apart from other claims/damages to which the Owner is
entitled under the contract or in the course of Law.

Contractor shall also indemnify NFL for any loss, damage suffered by NFL due to any default or
action or inaction or commission or omission or failure on the part of contactor/ his workers or any
person of the contractor’s Company.

The contractor shall ensure that all formalities / permissions/ licenses required be completing /
complying under the existing laws of India and amendments thereof time to time for and in
connection with this contract including engagement / employment of labourers.

MSMED ACT:

Micro & Small Enterprises participating in the tendering process are eligible to get the benefits under
Public Procurement Policy for Micro & Small Enterprises (MSEs) Order 2012.

In Case bidder is registered as Micro/Small/Medium Enterprises as per MSMED Act 2006, the same
is to be confirmed by the party and submit a photocopy (self-certified) of the registration certificate
in support thereof under declaration form-II.

Further, works contract are not covered under MSMED Act. Works contract means wherein transfer
of property in Goods involved in execution of such contract, i.e., wherein both material and services
are involved. (This isa _SERVICE contract).

STARTUPS:

The condition of prior turnover and prior experience may be relaxed for Start ups (as defined by
Department of Industrial Policy and Promotion) subject to meeting of quality & technical
specifications and making suitable provisions in the Tender document. The quality and technical
parameters are not to be diluted. The exemption from submission of EMD may also be provided to all
‘start-up’ as recognized by Department for Promotion of Industry and Internal Trade (DPIIT)., For
availing the relaxation, bidder is required to submit requisite certificate towards Start ups enterprise
registration issued by Department for Promotion of Industry and Internal Trade (DPIIT), Ministry of
Commerce & Industry.
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Annexure-XI

Performa for proprietorship Affidavit on the stamp paper of appropriate value and notary attested

I, Slo Sh. resident
of do hereby solemnly affirm and declare as under:
1) That on (date of start of business) I the deponent has started business under the name and

style of Proprietorship as a sole proprietor and at present M/s
is a sole proprietorship firm.

2) That I am the sole proprietor of the firm named as situated at
(full address of firm with pin code).

3) That my above declarations are true and correct in case, my above declaration found incorrect, in that
event, my bid / tender/contract may be rejected and NFL shall be fully competent to take the necessary
action as deemed fit.

DEPONENT
VERIFICATION

Verified that the above contents of my affidavit are true and correct to the bestof my knowledge and belief and
nothing has been concealed therein.

DEPONENT

Place
Date:
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Annexure-XlII

PROCUREMENT FROM A BIDDER WHICH SHARES A LAND BORDER WITHINDIA

1.

2.

4.

Order (Public Procurement No. 1) dated 23.07.2020, Order (Public Procurement No. 2) dated
23.07.2020 and Order (Public Procurement No. 3) dated 24.07.2020,Department of
Expenditure, Ministry of Finance, Govt. of India refers. The same are available at website
https://doe.gov.in/procurement-policy-divisions.

Any bidder from a country which shares a land border with India will be eligible to bid in this
tender only if the bidder is registered with the Competent Authority. For details of competent
authority refer to Annexure | of Order (Public Procurement No.1) dated 23.07.2020. Further
the above will not apply to bidders from those countries(even if sharing a land border with
India) to which the Government of India has extended lines of credit or in which the
Government of India is engaged in development projects. Updated lists of countries to which
lines of credit have been extended or in which development projects are undertaken are given
in the website of the Ministry of External Affairs, Govt. of India.

"Bidder" (including the term ‘tenderer’, ‘consultant' ‘vendor' or 'service provider' in certain
contexts) for purpose of this provision means any person or firm or company, including any
member of a consortium or joint venture (that is an association of several persons, or firms or
companies), every artificial juridical person not falling in any of the descriptions of bidders
stated hereinbefore, including any agency, branch or office controlled by such person,
participating in a procurement process.

"Bidder from a country which shares a land border with India" for the purpose of this:

a) An entity incorporated, established or registered in such a country; or

b) A subsidiary of an entity incorporated, established or registered in such a country; or

c) An entity substantially controlled through entities incorporated, established or registered
in such a country; or

d) Anentity whose beneficial owner is situated in such a country; or

e) An Indian (or other) agent of such an entity; or

f) A natural person who is a citizen of such a country; or

g) A consortium or joint venture where any member of the consortium or joint venture falls
under any of the above.

5. "Beneficial owner" for the purpose of above (4) will be as under:

i)

In case of a company or Limited Liability Partnership, the beneficial owner is the natural
person(s), who, whether acting alone or together, or through one or more juridical person(s),
has a controlling ownership interest or who exercises control through other means.

Explanation—

"Controlling ownership interest” means ownership of, or entitlement to, more than twenty-five
per cent of shares or capital or profits of the company;

"Control” shall include the right to appoint the majority of the directors or to control the
management or policy decisions, including by virtue of their share holding or management
rights or shareholders agreements or voting agreements;

In case of a partnership firm, the beneficial owner is the natural person(s) who, whether acting
alone or together, or through one or more juridical person, has ownership of entitlement to
more than fifteen percent of capital or profits of the partnership;
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iif) In case of an unincorporated association or body of individuals, the beneficial owner is the
natural person(s), who, whether acting alone or together, or through one or more juridical
person, has ownership of or entitlement to more than fifteen percent of the property or capital
or profits of such association or body of individuals;

iv) Where no natural person is identified under (i) or (ii) or (iii) above, the beneficial owner is the
relevant natural person who holds the position of senior managing official;

V) In case of a trust, the identification of beneficial owner(s) shall include identification of the
author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust
and any other natural person exercising ultimate effective control over the trust through a chain
of control or ownership.

6. "Agent" for the purpose of this Order is a person employed to do any act for another, or to represent
another in dealings with third persons.

7. SUBMISSION OF CERTIFICATE IN BIDS:

Bidder shall submit a certificate in this regard as Form-I1. If such certificate given by a bidder whose
bid is accepted is found to be false, this would be a ground for immediate rejection of the
bid/termination and further action as per— Procedure for Action in case of Corrupt/Fraudulent/
Collusive / Coercive Practices|| of tender document.

8.  The registration, wherever applicable, should be valid at the time of submission of bids and at the
time of acceptance of bids. In respect of supply otherwise than by tender, registration should be valid
at the time of placement of order. If the bidder was validly registered at the time of acceptance /
placement of order, registration shall not be a relevant consideration during contract execution.

9. PROVISION FOR CONTRACTS, INCLUDING TURNKEY CONTRACTS:
The successful bidder shall not be allowed to sub-contract works to any contractor from a country
which shares a land border with India unless such contractor is registered with the Competent
Authority. The definition of "contractor from a country which shares a land border with India" shall
be as in Para 4 hereinabove. A Certificate to this regard is to be submitted by bidder is placed at
Form-II
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Form-I

UNDERTAKING ON LETTER HEAD
To,
M/s NATIONAL FERTILIZERS LIMITED

SUB: TENDER NO: NFB/INST/Control Valve Overhauling/24-26
Dear Sir,

We have read the clause regarding Provisions for Procurement from a Bidder which shares a land border with
India, we certify that, bidder M/s (Name of Bidder) is :

(i) Not from such a country [ ]

(ii) If from such a country, has been registered [ ] with the Competent Authority.
(Evidence of valid registration by the Competent Authority shall be attached)
(Bidder is to tick appropriate option (\ or X) above).

We hereby certify that bidder M/s (Name of Bidder) fulfills all  requirements
in this regard and is eligible to be considered against the tender.

Place: [Signature of Authorized Signatory of Bidder]
Date:

Name:

Designation:

Seal:
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Form-11
CERTIFICATE FOR TENDERS FOR WORKS INVOLVING POSSIBILITY OF SUBCONTRACTING
To,

M/s NATIONAL FERTILIZERS LIMITED

SUB: TENDER NO: NFB/INST/Control Valve Overhauling/24-26
Dear Sir,
We have read the clause regarding Provisions for Procurement from a Bidder of a country which shares a land

border with India and on sub-contracting to contractors from such countries; we certify that, bidder
M/s (Name of Bidder) is:

(i) not from such a country [ ]

(i) if from such a country, has been registered [ ] with the Competent Authority.
(Evidence of valid registration by the Competent Authority shall be attached)
(Bidder is to tick appropriate option ({1 Jor X) above).

We further certify that bidder M/s - (Name of Bidder) will not sub-contract any work to a
contractor from such countries unless such contractor is registered with the Competent Authority.

We hereby certify that bidder M/s (Name of Bidder)fulfils all requirements in this
regard and is eligible to be considered.

Place: [Signature of Authorized Signatory of Bidder]
Date:

Name:

Designation:

Seal:
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Annexure-XI11
PROFORMA FOR BANK GUARANTEE AGAINST ADVANCE PAYMENT
(On Stamp Paper issued in the Name of the Bank)
Guarantee NO......covviviiiiie e Dated..................
In consideration of the National Fertilizers Limited, a Company incorporated under the Indian Companies Act
and having its registered office at SCOPE Complex, Core-1ll, Institutional Area, Lodhi Road, New Delhi 110

003 (hereinafter called "NFL "having agreed to advance a sum of
RS..coviiiinnnn, (RUPEES. ..cv et e e only) 10 M/S....ciiiiii i (Hereinafter
called "CONTRACTOR") as........ % advance against WORK ORDER NO..........ccocovennenn,
Dated................ for Rs.......... (RUpees........ccvennen. only)We, ..o, (Bank), having its
registered office at ....................... (Hereinafter referred to as the "BANK") do hereby undertake to pay
immediately on

demand by NFL an amount not exceeding RS....................... (RUPEES......iviiiiiinnens only) [i.e.
RS.coovvvinn as Principal Amount and RS.............coev v, as Interest for ............. Months]. NFL can

demand, against this Bank Guarantee, only an amount equivalent to an amount not adjusted by NFL against the
supplies by the contractor as per the WORK ORDER.

1. Bank do hereby undertake to pay the amounts due and payable under this guarantee without any protest or
demur immediately on a demand by NFL. Any such demand made on the Bank shall be conclusive as
regards the amount due and payable and the Bank will make the payment immediately without referring to
CONTRACTOR.

2. The Bank further agrees that the guarantee herein contained shall remain or shall be released to the
CONTRACTOR when the deliveries are completed or advance made towards works are fully adjusted bill
of deliveries with earlier certification by NFL.

3.0 We (Bank) further agree with the NFL that NFL shall have the fullest liberty without
the Bank’s consent and without effecting in any manner or obligations hereunder to vary any of the terms
and conditions of the Work Order or to extend time of performance by the Contractor from time to time or
to postpone for any time or from time to time any of the powers exercisable by NFL against the
Contractor and to forebear or enforce any of the terms and conditions relating to the Work Order
NO...ooevennn, dated.......... and the Bank shall not be relieved from its liability by reasons of any such
variation or extension being granted to the Contractor or for any forbearance, act or omission on the part
of NFL or any indulgence by the NFL to the Contractor or by any such matter or thing whatsoever which
under the law relating to sureties would, but for this provision, have effect of so relieving Bank.

4. We ..o (Bank) further agree that it shall not revoke this guarantee during its currency of
Guarantee except with the previous consent of NFL in writing.

5. This guarantee will not be discharged due to the change in constitution of the Bank or the Contractor(s).
Also the guarantee will not be discharged due to change in the constitution or Management of NFL.

6. We....o.ocovvnnnen. (Bank) agree to extend the validity of the guarantee for the period(s) as asked for by
MIS o,

7. Notwithstanding anything contained herein before, our total liability under this guarantee is restricted to
RS, (RUPBES... e only) and shall remain in force
untile..ooooee i unless a demand or claim to enforce a claim under this guarantee is made against
us in writing on or before the date i.e..................... all rights of NFL, under this guarantee shall be

forfeited and the Bank shall be released and discharged from all liabilities hereunder.

(Corporate Seal of Bank)
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ANNEXURE- XIV

SECURITY DEPOSIT-CUM-PERFORMANCE BANK GUARANTEE FORMAT
(To be prepared on Stamp paper issued in the name of Bank)

This BANK GUARANTEE No. made this day of between

a bank incorporated and having its registered office at (hereinafter called
BANK) which expression shall unless repugnant to the context or contrary to the meaning thereof include its
successors and assigns on the one part and NATIONAL FERTILIZERS LIMITED, a Company registered in
India under Companies Act, 1956 and having its registered office at Core -111, Scope Complex, 7, Institutional
Area, Lodhi Road, New Delhi -110003, India (Hereinafter referred to as “Owner” ) which expression shall
unless repugnant to the context or contrary to the meaning thereof include its successors and assigns on the
other part.

WHEREAS in pursuance to the agreement dated (hereinafter called CONTRACT) entered into
between  National  Fertilizers  Limited and a  Company incorporated in
(hereinafter called CONTRACTOR) which expression shall unless repugnant to the context
orcontrary to the meaning thereof include its successors and assigns, for supply of as envisaged in
the Contract, Contractor has to submit a Security Deposit-cum-Performance Bank Guarantee for Rs.

CONTRACTOR accordingly agrees to furnish the Security cum performance Bank Guarantee as hereinafter
contained towards fulfillment of all of its obligations under the contract.

NOW THIS DEED WITNESSES AS FOLLOWS:

The decision of the Owner as to whether the terms and conditions of this Security Deposit- cum-Performance
Bank Guarantee have been observed or not shall be finaland binding on the BANK. In any case, however the
Bank's responsibility under thisSecurity Deposit-cum-Performance Bank Guarantee is limited to
Rs.

1. In pursuance of the Contract, the Bank hereby guarantees as a direct responsibility to OWNER that the
BANK is holding the amount of Rs. at Owner's disposal and hereby promises and
shall be bound to pay to OWNER, forthwith at Owner's written notice stating that the contractor has
failed to fulfil its obligations under the contract for reasons for which contractor is liable and without
any protest or demur and without recourse to contractor and without asking for any reasons as to
whether the amount if lawfully asked for by Owner or not, the entire amount or the portion thereof as
mentioned by Owner in the notice.

2. This Security Deposit-cum-Performance Bank Guarantee shall be valid for aninitial period of
months from the date of this Bank GuaranteeNo. dated
given by the Bank to Owner become effective. Upon issuance of Commissioning /
certificate according to terms of contract on expiry of months after the issuance of the
abovementioned certificate of commissioning / erection / completion certificate, the Security Deposit-

cum- Performance Bank Guarantee shall become null and void.

3. This Security Deposit-cum-Performance Bank Guarantee shall be in addition to and shall not affect or
be affected by any other security now or hereafter held by Owner on account of money hereby intended
to secure and Owner at its discretion and without any further consent from the Bank, and without
affecting its rights against the Bank, may compound with, give time or other indulgence to or make any
other
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4. arrangement with Contractor and nothing done or omitted to be done by Owner in pursuance of any
authority or permission contained in this guarantee, shall effect discharge of the liability of the Bank.

5. UNLESS PREVIOUSLY CANCELLED BY THE OWNER, this Security Deposit-cum- Performance
Bank Guarantee will remain in force initially upto months from the effective date of Bank
Guarantee No. dated given by the Bank to the Owner and subject to provisions of
paragraph2 above will stand automatically cancelled on the expiry of the said period. Unless demand or
claim under this Bank Guarantee is made on Bank in writing within three months from the date of expiry
of this Bank Guarantee, all the rights of Owner against the Bank shall be forfeited and Bank shall be
relieved and discharged from all the liabilities hereunder.

6.  Any notice by way of request, demand or otherwise hereunder may be sent by post to the Bank,
addressed as aforesaid, and if sent by post, it shall be deemed to have been given at the time when it
would be delivered in due course of post, and in proving such notice, when given by post, it shall be
sufficient to prove that the envelope containing the notice was posted and a certificate, signed by an
officer of the owners, to the effect that the envelope was so posted, shall be conclusive.

7. The Security Deposit-cum-Performance Bank Guarantee is to be returned to the Bank after its expiry in
terms of Paragraph 4 above.

8. This guarantee will not be discharged due to the change in constitution of the Bank or the Contractor(s).
Also the guarantee will not be discharged due to change in the constitution or Management of NFL
(owner).

9. The Bank declares that it has the power to issue this guarantee and the undersigned have full power to
do so.

Dated this __day of 2024

(Indicate the name of the Bank with stamp)
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ANNEXURE- XV

BANK GUARANTEE FOR BID SECURITY DEPOSIT / EMD

In consideration of National Fertilizers Limited (NFL), having its registered office atScope Complex, Core-llI,

7 Institutional Area, Lodhi R 0 a d , New Delhi-110003(hereinafter called “NFL” which expression shall

unless repugnant to the subject or context includes its successors and assigns) having agreed to

exempt_(hereinafter called the, the said tenderer(s)' which expression shall unless repugnant to the subject or

context includes his successors and assigns) fromthe demand under the terms and conditiers-oftergerro-———
hereinafter called “the said tenderer' of such bid security deposit for the due fulfillment by the said

tenderer(s) of the terms and conditions contained in the said tender for on production of bank

guarantee for Rs. (Rupees only).

1.  We Bank hereinafter referred to as 'The Bank'do hereby undertake to pay to
»NFL* an amount not exceeding Rs. (Rupees only) against any loss or

damage caused to or suffered by 'NFL' reason of any breach by the said tenderer(s) of any of the terms
and conditions contained in the said tender (the decision of the company as to any such breach having
been committed and loss suffered shall be binding on us.

2.  We Bank do hereby undertake to pay the amounts due and payable under
this guarantee without any demur merely or a demand from 'NFL' stating that the amount claimed is due
by way of loss or damage caused to or would cause to or suffered by 'NFL' by reason of any breach by
the said tenderer(s) of any of the terms or conditions contained inthe said tender or by reason of the said
tenderer's failure to keep the tender open. Any such demand made on the bank shall be conclusive as
regards the amount due and payable by the bank under this guarantee. However, our liability under this
guarantee  shall be  restricted to an amount not exceeding Rs.

(Rupess only).

3. We Bank further agree that the guarantee herein contained shall remain in
full force and effect during the period that would be taken for the finalization of the said tender and that
it shall continue to be enforceable till the said tender is finally decided and order placed on the
successful tenderer and/ or till all the dues of ,,NFL" under/or by virtue of the said tender have been fully
paid and its claims satisfied or discharged or till a duly authorized officer of NFL certified that the terms
and conditions of the said tender have been fully and properly carried out by the said tenderer(s) and
accordingly discharges the guarantee. Unless a demand or claim under this guarantee is made on us in
writing on or before the to include 3 months claim over and above the period
mentioned in the paragraph for the validity of the Bank Guarantee in the tender we shall be is charged
from all liability under this guarantee thereafter.

4. This guarantee will not be discharged due to the change in constitution of the Bank or the Contractor(s).
Also the guarantee will not be discharged due to change in the constitution or Management of NFL.

5. We Bank, lastly undertake not to revoke this guarantee during its currency
except with the previous consent of 'NFL" in writing.

Dated day of 2023

Corporate Seal for Bank
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ANNEXURE-XVI
PERFORMANCE BANK GUARANTEE FORMAT
(To be prepared on Stamp paper issued in the name of Bank)

This BANK GUARANTEE No. made this day of

between a bank incorporated and having its registered office at
(hereinafter called Bank) which expression shall unless repugnant to the context or
contrary to the meaning thereof include its successors and assigns on the one part and NATIONAL
FERTILIZERSLIMITED, a Company registered in India under Companies Act, 1956 and having its

registered office at Core -111, Scope Complex, 7, Institutional Area, Lodhi Road, New Delhi -110 003, India to
the context or contrary to the meaning thereof include its successors and assigns on the other part.

WHEREAS in pursuance to the agreement No. dated (hereinafter called
CONTRACT) entered into between National Fertilizers Limited (hereinafter called OWNER and
a company incorporated in (hereinafter called CONTRACTOR)
which expression shall unless repugnant to the context or contrary to the meaning thereof include its
successors and assigns, for supply of as envisaged in the Contract. Contractor has to submit a
Performance Bank Guarantee forRs (Rupess only).

CONTRACTOR accordingly agrees to furnish the Performance Bank Guarantee as here in after contained
towards fulfillment of all of its obligations under the contract.

Now this Deed witness as follows:

1. In pursuance of the Contract, the Bank hereby guarantees as a direct responsibility to OWNER that the
BANK is holding the amount of Rs. (Rupess only) at Owner's disposal and here
by promises and shall be bound to pay to OWNER, forthwith at Owner's written notice stating that the
contractor has failed to fulfill its obligations under the contract for reasons for which contractor is
liable and without any protest or demur and without recourse to contractor and without asking for any
reasons as to whether the amount if lawfully asked for by Owner or not, the entire amount or the
portion thereof as mentioned by Owner in the notice. The decision of the Owner as to whether the
terms and conditions of this Performance Bank Guarantee have been observed or not shall be final and
binding on the BANK. In any case, however the Bank's responsibility under this Performance Bank
Guarantee is limited to Rs. (Rupees only).

2. This Performance Bank Guarantee shall be valid for an initial period of months from the date
of this Bank Guarantee No. dated given by the Bank to Owner become effective.
Upon issuance of Commissioning/ Erection/Completion certificate according to terms of contract on
expiry of months after the issuance of the above mentioned certificate of commissioning /
erection / completion certificate, the Performance Bank Guarantee shall become null and void.

3. This Performance Bank Guarantee shall be in addition to and shall not affect or be affected by any
other security now or hereafter held by Owner on account of money hereby intended to secure and
Owner at its discretion and without any further consent from the Bank, and without affecting its rights
against the Bank, may compound with, give time or other indulgence to or make any other
arrangement with Contractor and nothing done or omitted to be done by Owner in pursuance of any
authority or permission contained in this guarantee, shall effect discharge of the liability of the Bank.

4. UNLESS PREVIOUSLY CANCELLED BY THE OWNER, this Performance Bank Guarantee will
remain in force initially upto months from the effective date of Bank Guarantee
No. dated given by the Bank to the Owner and subject to provisions of paragraph
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2 above will stand automatically cancelled on the expiry of the said period. Unless demand or claim
under this Bank Guarantee is made on Bank in writing within three months from the date of expiry of
this Bank Guarantee, all the rights of Owner against the Bank shall be forfeited and Bank shall be
relieved and discharged from all the liabilities here under.

5. Any notice by way of request, demand or otherwise hereunder may be sent by post to the Bank,
addressed as aforesaid, and if sent by post, it shall be deemed to have been given at the time when it
would be delivered in due course of post, and in proving such notice, when given by post, it shall be
sufficient to prove that the envelope containing the notice was posted and a certificate, signed by an
officer of the owners, to the effect that the envelope was so posted, shall be conclusive.

6. This guarantee will not be discharged due to the change in constitution of the Bank or the
Contractor(s). Also the guarantee will not be discharged due to change in the constitution or
Management of NFL (Owner)

7. The Performance Bank Guarantee is to be returned to the Bank after its expiry in terms of Paragraph 4
above.

8. The Bank declares that it has the power to issue this guarantee and the undersigned have full power to
do so.

Dated this day of _ 2024

(Indicate the name of the Bank with stamp)
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Annexure-XVII

Proforma for Indemnity Bond

THIS DEED OF INDEMNITY made between M/S.........ccoovieviiiiininnnnn. having its registered office
at and place of business at................cccevuenes The Contractor, which expression shall include its
successor and assigns of the one part and M/s National Fertilizers Limited, a company incorporated under the
Indian Companies Act and having its registered Office at SCOPE Complex, Core-Ill, Institutional Area, Lodhi
Road, New Delhi (herein under called ‘the owner’) which expression shall include its successors and assigns of
the other part.

WHEREAS the Owner has placed a work Order No.............. on the Contractor or and whereas one of
the conditions of the said Contract, is that the owner will supply to the contractor free issue Material
for as specified in the said Contract for the purpose of ...........ccooviiiiniennn. and WHEREAS the

Owner has agreed to send the said Free issue Material in the terms of the said Contract upon the terms that the
Contractor should enter into covenants herein after contained.

NOW THIS DEED WITNESSETH AS FOLLOWS:

1. In pursuance of the said agreement and in consideration of the promises the Contractor hereby permits
and acknowledges that the Contractor holds and shall always hold the said Free Issue Materials (which
will from time to time be sent by the Owner to the Contractor) under the said contract, in trust for to
the order of and on account of the Owner.

2. The Contractor hereby assume full responsibilities for the said Free Issue Materials shall keep the said
Free Issue Materials free of charge to the Owner in the safe place and in good condition.

3. The Contractor hereby agrees to indemnify and keep the Owner indemnified at all times hereafter
against all claims, demands, proceedings, losses, damages, costs charges and expenses which may be
or brought against the owner of which the owner may suffer or incur by reason of any loss or damage
to the Contractor or its employees caused by the default or negligence of the Contractor or its
employees or agent and/or by reasons of breach by the Contractor or its covenants obtained in clause 1
and/or clause 2 hereof.

4. The Contractor hereby admits that the owner shall have a first lien or charge for any amount due to the
Owner from the Contractor hereunder on any amount which may be due from the Owner to the
Contractor under the said contract.

5. The said contract shall constitute and form an integral part of these presents provided that nothing
herein contained shall effect the right of the Owner under the said contract.

6. NOTWITHSTANDING anything stated herein above, Contractor’s Liabilities under this Guarantee
are restricted 10 RS.......ooci it i(RSce i, only) and it will remain in force
till.o unless an action to enforce claim under the guarantee is filed against Contractor
before the aforesaid date all owner’s rights under the said guarantee shall be forfeited and Contractor
shall be relieved and discharged from all the liabilities there under.
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Annexure-XVII1
CONTRACT AGREEMENT

THIS CONTRACT made ----------- on this------- day of--------- 2024 at--------- (Place)BETWEEN NATIONAL
FERTILIZERS LIMITED (NFL), a Public Sector Undertaking(PSU) under the Administrative Control of
Department of Fertilizers, Ministry of Chemicals & Fertilizers having its Registered Office at SCOPE
Complex, Core-l1ll, 7,Institutional Area, Lodhi Road, New Delhi-110003 and its Unit/ Office at _

(hereinafter referred to as the "Owner”, which expression shall be deemed to include its successors and
assigns) through its authorized representative of the one Part.

AND
M/s (carrying on business in sole-proprietor/partnership/ company etc.,) having
its office/ registered office at (hereinafter referred to as "Contractor"”, which expression shall be

deemed to include his/its representatives/successors and permitted assigns) through its authorized
representative of the other Part.

WHEREAS the Owner is desirous of executing certain works as mentioned and described in the Work Order/
Letter of Intent No. dated for total Contract value of Rs. (Rs.
Only) and where as the Contractor has agreed to execute the work as specified in the Tender
Documents and Work Order/ Letter of Intent referred to above and also in the

contract documents.

NOW THEREFORE THIS CONTRACT WITNESSTH AS FOLLOWS:
ARTICLE - |
1 CONTRACT DOCUMENTS

1.1. The following documents shall constitute the contract documents namely: -

This Contract

Tender Document/NIT

Work Order No. dated

Letter of Intent / Notification of Award No. dated
Contractor Quotation/bid dated .
Owner’s Tender Document/ NIT No. dated

Amendment/ Addendum/ Corrigendum dated (If any) to TenderDocument/NIT.
Owner’s Letter/email dated (If any).

Contractor’s Letter/email dated (If any).

—~S@ho oo o

1.2. A copy each of the above documents (a) to (h) are annexed hereto and thesaid copies have been
collectively marked Annexure-I.

ARTICLE -2
2) SCOPE OF WORK

1.1. In consideration of the payment to be made to the Contractor as herein after provided, he shall with
due care, promptness, accuracy and workmanship execute the work in accordance with approved
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plans, Notice Inviting Tender (NIT), Special Conditions of the Contract, General Terms &
Conditions of the Contract, Technical Specifications and the Work Order/ Letter of Intent.

ARTICLE-3
3) TERM
3.1.The Contract work shall be duly executed and completed in all aspect and handed over to National

Fertilizers Ltd. within a period of months/year w.e.f. to . The time mentioned
herein shall be essence of the contract.

ARTICLE-4
4) TERMINATION OF CONTRACT

4.1. Notwithstanding anything elsewhere herein provided and in addition to any other right or remedy of NFL
under the Contract or otherwise including right of NFL for compensation for delay the Engineer-in-
charge/officer-in-charge may, without prejudice to his right against Consultant in respect of any delay, bad
workmanship or otherwise or to any claims for damage in respect of any breaches of the Contract and
without prejudice to any rights or remedies under any of the provisions of this Contract or otherwise and
whether the date for completion has or has not elapsed by intimation in writing, absolutely, determine the
Contract:

Default or failure by Contract of any of his obligations under the Contract including but not limited to the
following, the Contract is liable to be terminated if the Consultant becomes bankrupt or insolvent or goes
into liquidation or is ordered to be wound up or has a receiver appointed on its assets or execution or
distress is levied upon all or substantially all of its assets.

-Abandons the work
Or
-Persistently disregards the instructions of the Owner in contravention of any provision of the Contract
Or
-Persistently fails to adhere to the agreed program of work
Or
-Sublets the work in whole or in part thereof without Owner consent in writing
Or
-Performance is not satisfactory or work is abnormally delayed
Or
-Defaults in the performance of any material undertaking under this Contract and fails to correct such default
to the reasonable satisfaction of the Owner within fifteen days after written notice of such default is provided
to the Contractor
Or
- Conceals or submit any false document or information furnished by the contractor regarding past experience
and or contents of any document etc. are found false.

4.2.0wner may terminate the Contract due to any reason including reasons due to force majeure, regulations
or ordinance of any Government or any other reasons beyond the reasonable control of the Owner. Such
termination will be by 15 (fifteen) days’ notice in writing and no claim/compensation shall be payable by
the Owner as a result of such termination, excepting the fees and costs for the meaningful services
rendered bythe Contractor and acceptable to Owner up to the date of termination.

4.3.CONSEQUENCES OF TERMINATION
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If the contract is terminated by NFL for the reasons detailed under clause no. 4.1 of above or for any other
reason whatsoever:

i.  NFL reserves the right to get the work completed at the risk and cost of the Contractor and to recover
from the Contractor any amount by which the cost of completing the work by any other agency
exceeds the value ofthe contract, without prejudice to any other remedies/rights/claims etc. that may be
available with NFL.

ii.  Security Deposit/Performance Bank Guarantee Bond submitted by the Contractor shall stand forfeited.

iii.  The Contractor shall have no right to claim any compensation for any loss sustained by him by reason
of his having entered into any commitment or made any advance on account of or with a view to the
execution of the works, or on account of expected profits.

iv.  All the dues payable to the Contractor for the work executed by him before and up to termination shall
only be released after making adjustments for the expenses, charges, damages and expected losses etc.
incurred by NFL as a consequence of the termination of the contract.

v.  Apart from above NFL reserves the right to delist/ blacklist the contractor from the approved list of
pre-qualified parties or debar from participating in tendering process of NFL in all units / offices as per
NFL’s rules &regulations.

ARTICLE-5
5.1. FORCE MAJEURE CLAUSE (FMC)

The terms and conditions agreed upon under the contract shall be subject to Force Majeure. Neither the
contractor nor NFL shall be considered in default in the performance of their obligation contained therein, if
such performance is prevented or delayed or restricted or interfered with by reason of War, Hostilities, Acts of
Public Enemy, Civil Commotion, Strike, Lockouts, Epidemics/Pandemics, Accidents, Fires, Explosions,
Flood, Earthquake, regulation or ordinance or requirement of any Government or any sub-division thereof or
authority or representative of any such Govt., and/or due to technical snag/reasons or any other Act
whatsoever, whether similar or dissimilar to those enumerated beyond the reasonable control of the parties
hereto or because of any act of GOD. The party so affected, upon giving prompt notice to other party of such
conditions and cause thereof from within15(Fifteen) days of occurrence of such event, shall be excused from
such performance to the extent of such prevention, delay, restriction or interference for the period it persists
provided that the party so affected shall use its best efforts to avoid or remove such causes of non- performance
if possible and shall continue performance hereunder with the utmost dispatch whenever such causes are
removed.

If the performance in whole or in part of any obligation under this contract is prevented or delayed by reason
of any such event for a period exceeding 90( Ninety)days, either party may at its option terminate the contract
by giving notice to the other party.

For delays arising out of Force Majeure neither NFL nor the Contractor shall be liable to pay extra costs or to
make good any losses incurred consequent to the

happening of any of the event, provided it is mutually established that Force Majeure condition did actually
exist.

ARTICLE-6
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6.1. INDEMNITY BY CONTRACTOR

The Contractor shall indemnify and save harmless Owner from and against all actions, suit, proceedings,
losses, costs, damages, charges, claims and demands of every nature and description brought or recovered
against the Owner by reason of any act or omission of the Contractor, his agents or employees, in the execution
of the works or in his guarding of the same. All sums payable by way of compensation under any of these
conditions shall be considered as reasonable compensation to be applied to the actual loss or damage sustained,
and whether or not directly or indirectly any damage shall have been sustained.

ARTICLE-7
7.1. ENTIRE CONTRACT

The contract documents mentioned in Article-1 hereof embody the entire contract between the parties hereto
and the parties declare that in entering this contract, they do not rely upon any previous representation whether
express or implied and whether written or oral or any inducement, understanding or agreement of any kind

not included within the contract documents and all prior negotiations, representations contract and/or
agreements and understanding are hereby cancelled.

ARTICLE-8

8. NOTICE

8.1.Subject to any provisions in the contract documents to the contrary, any notice, order of communication
sought to be served by the Contractor on the Owner with reference to the contract shall be deemed to have
been sufficiently served upon the Owner (notwithstanding any enabling provisions under any law to the
contrary) only, if delivered by Hand or by Registered Post/ Speed Post or email to the Officer/Engineer-In-
Charge as defined in the General Terms and Conditions of the contract.

8.2.Without prejudice to another mode of service provided for in the contract documents or otherwise
available to the Owner, any notice, order or other communication sought to be served by the Owner on the
Contractor with reference to the contract shall be deemed to have been sufficiently served upon the
Contractor if delivered by Hand or through Registered Post/Speed Post or email to the Contractor at his
specified address at .

ARTICLE-9
1.0 WAIVER

9.1.No failure or delay by the Owner in enforcing any right or remedy of the Owner in terms of contract or any
obligation or liability of the Contractor in terms thereof shall be deemed to be a waiver of such right,
remedy, obligation or liability, as the case may be, by the Owner or notwithstanding such failure or delay,
the Owner shall be entitled at any time to enforce such right remedy, obligation or liabilities as the case
may be.

ARTICLE-10
1.0 NON-ASSIGNABILITY
10.1.The contract and benefits and obligations thereof shall be strictly personal to the Contractor and shall not

on any account be assignable or transferable by the Contractor, except without written prior permission of
Owner.
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ARTICLE-11
11.1. DISPUTE RESOLUTION
For Indian Parties

“Any dispute or difference whatsoever arising between the parties out of or relating to the construction,
meaning, scope, operation or effect of this contract or the validity or the breach thereof shall be resolved
amicably though negotiations by the Parties. A “Notice of Dispute” shall be given by the party seeking
resolution of a dispute to other party. If the dispute is not resolved within Thirty (30) days from the notice, the
dispute shall be referred to arbitration as per the procedure mentioned herein below:

A written notice shall be given by the contractor invoking arbitration to National Fertilizers Limited through
Designated Authority(as mentioned in General Terms and Conditions).

Where the claim including determination of interest, if any, being claimed up to the date of commencement of
arbitration does not exceed Rs. Five crore, the reference shall be made to a sole arbitrator. The parties shall
mutually agree on the name of sole arbitrator. In case of disagreement upon the name of the sole arbitrator, the

appointment of Sole Arbitrator shall be done in accordance with the provisions of Arbitration & Conciliation
Act, 1996.

Where the claim including determination of interest, if any, being claimed, up to the date of commencement of
arbitration exceeds Rs. Five crore, the reference shall be made to arbitral tribunal consisting of three
arbitrators. Each party shall nominate one arbitrator each within 30 days from the date of receipt of notice of
invocation of arbitration and two nominated arbitrators shall appoint the presiding arbitrator within30 days
thereafter. If a Party to the dispute refuses or neglects to nominate an arbitrator on its behalf within the period
specified, or the two arbitrators fails to nominate Presiding arbitrator, appointment of Arbitrator(s) shall be
done in accordance with the provisions of Arbitration & Conciliation Act, 1996.

The Arbitration proceeding shall be governed by the Arbitration & Conciliation Act,1996 and any further
statutory modification or re-enactment thereof and the rules made there under.

It is agreed by and between the parties that in case a reference is made to the Arbitrator for the purpose of
resolving the disputes/differences arising out of the contract by and between the parties hereto, the Arbitrator
shall not award interest onthe awarded amount more than the rate SBI PLR/Base Rate applicable to NFL on
date of award of contract.

The seat and venue of arbitration shall be at Bathinda.

The cost of the proceedings shall be equally borne by the parties, unless otherwise directed by the arbitral
tribunal. The decision of the arbitral tribunal shall be final and binding on all parties.”

11.2. For Foreign Parties

“Any dispute arising out of or in connection with this contract, including any question regarding its existence,
validity or termination, shall be referred to and finally resolved by arbitration administered by the Singapore
International Arbitration Centre (“SIAC”) in accordance with the Arbitration Rules of the Singapore
International Arbitration Centre ("SIAC Rules”) for the time being in force, which rules are deemed to be
incorporated by reference in this clause.

The seat and venue of the arbitration shall be at New Delhi, India.
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The language of the arbitration shall be English.
This Contract/LOI/NIT shall be governed by and construed in accordance with the Laws of India.”
11.3. For CPSEs and Government Department

In the event of any dispute or difference relating to the interpretation and application of the provisions of
commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port Trusts inter se and also
between CPSEs and Government Departments/Organizations (Other than those related to taxation), such
dispute or difference shall be taken up by either party for resolution through AMRCD as mentioned in DPE
OM No. 4(1)/2013-DPE(GM)/FTS-1835 dated 22-05-2018.

ARTICLE-12
1) JURISDICTION

Notwithstanding any other Court or Courts having Jurisdiction to decide the question(s) forming the subject
matter of the reference, if the same had been the subject matter of a suit, any and all actions and proceedings
arising out of or relative o the contract (including any arbitration in terms thereof) shall lie only in the court of
Competent Civil Jurisdiction in this behalf at (where this contract has been signed on behalf of the
Owner) and only the said Court(s) shall have jurisdiction to entertain and try such action(s) and/or
proceeding(s) to the exclusion of all other Courts.

IN WITNESS WHEREOF the parties hereto have duly executed this Contract induplicate at the place, day and
year first above written.

SIGNED & DELIVERED SIGNED & DELIVERED
For and on behalf of For and on behalf of
National Fertilizers Ltd, contractor

(Owner) (With Rubber Stamp)
(With Rubber Stamp)

Date: Date:

Place: Place:

In the Presence of: In the Presence of:
Witness Witness

1. 1.

Signature Signature

Name of Signatory Name of Signatory

Address Address

2. 2.

Signature Signature

Name of Signatory Name of Signatory

Address Address
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Annexure-XIX

On expiry of the contract, following CERTIFICATES will be submitted by me on letter head along with

final bill

It is certified that:

a) “l/We have made all payments towards wages as defined under the Payment of Wages Act, 1936 and
the Contract Labour (Regulation & Abolition) Act, 1970 in respect of manpower engaged/employed
for the execution of work awarded by NFL Bathinda vide work order No. dated

b) “I/We have deposited ESI and PF Contribution in respect of all the workers engaged by me/us and as
mentioned / shown in the Attendance Register Sheets/wage Payment Register sheets for execution of

the above work.

c) Incase any dispute arises on account of the above referred work order, we undertake to discharge our
statutory obligations under various Labour laws, if any and hereby indemnify M/s National

Fertilizers Ltd, from any such responsibilities/payments”
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Annexure-XX

NO CLAIM CERTIFICATE

Sub: Contract Agreement no. .............. dated........... for the WOork of ...

We have received the sum of RS. (RUPEES .......ccevrerieiininene e only)in full and final settlement of
all the payments due to us under the abovementioned contract agreement, between us and National Fertilizers
Limited (NFL).We hereby unconditionally, and without any reservation whatsoever, certify that with this
payment, we shall have no claim whatsoever, of any description, on any account, against NFL, against
aforesaid contract agreement executed by us. We further declare unequivocally, that with this payment, we
have received all the amounts payable to us, and have no dispute of any description what so ever, regarding the
amounts worked out as payable to us and received by us, and that we shall continue to be bound by the terms
and conditions of the contract agreement, as regards performance of the contract.

Yours faithfully,
Signatures of contractor or officer authorised to sign the
contract documents on behalf of the contractor

(Company stamp)
Date: ....cccoeveevinnne
Place: .....ccccccee.n.
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ANNEXURE-XXI

CISE GATE PASS CLEARANCE

Certified that M/s. have deposited gate passes issued against work
order  No. dated for
All gate passes have been
deposited by the contractor. Nothing is outstanding against this party as far as this work order is concerned.

Seal & Signature of the Contractor Authorized signatory of CISF
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1.

ANNEXURE-XXII

Special terms and conditions, Technical Terms and Scope of work

ESCALATION :

The rates quoted by the contractor will be firm during the contract period including extension (if any)
and will not be subject to escalation irrespective of any increase in minimum wages as notified by the
Govt. of Punjab or Central Govt..

TECHNICAL SCOPE OF WORK, SUPPLY AND SERVICES

1.
1.1.

1.2.

13.

14.

2.1

Scope of supply and services

The quantum of job indicated in schedule of quantities is for two years contract and shall be operated

in minimum two times. In addition to this the contractor has to deploy man power during the contract

on emergency or when ever required. For mobilising of Manpower at site, no travelling charges shall
be paid.

The contractor shall arrange all the required tools and tackles for dismantling and overhauling control

valves and shall bring inside factory, through returnable Gate Pass.

The duration of job will be at least for 15 days (without break). In addition to this the contractor has to

deploy man power during the contract on emergency or when ever required. The contractor must

mobilise his team at least one day in advance at site and shall setup the workplace. Deputed team shall
have adequate skilled man power and supervisor having technical experience for overhauling of
control valves of reputed make installed in fertilizer/Petrochemical plant/power plants.

For heating and cutting during the dismantling of valve one no. experienced welder/gas cutter shall

also be the part of team. Welder/ cutter shall bring all Safety equipments required for personnel

protection.

Detail Scope of Work:- Quantum of jobs of overhauling of control valves have been indicated in
schedule of quantities. However, actual number of Valves in each category can vary by - 20% to
+10 % depending upon plant requirement.

Preliminary:

2.1.1. Cleaning of Valve Body, line & Bonnet flanges, removal of studs from side flanges, etc.
2.1.2. Pressure Testing, before dismantling, to note leakage/passing rate.

2.2.

Dismantling:

2.2.1. Removal of Hand-wheel & Accessories.

2.2.2. Detaching valve from bonnet and removal of bottom flange.

2.2.3. Detaching of Actuator from body.

2.2.4. Inspection of valve internals, like Trim for Globe & Angle Valves; Disc/ Bush/ Bearing/ shaft for

Butter-fly/Gate valves; Ball/ Bearing/ Sealing Ring/ Seat ring for Ball valves.

2.2.5. Inspection of Actuator internals like diaphragm , piston rings .
2.2.6. Cleaning & rust removal of all parts after dismantling.

2.3.

Repair & Assembly:

2.3.1. Lapping of Plug & Seat Ring, for removal of scoring/cut marks, wherever required for achieving

desired leakage classification.

2.3.2. Replacement of Gland packing.

2.3.3. Replacement of damaged/ deformed/ corroded parts of Valve and Actuator.
2.3.4. Replacement of corroded Studs & Bolts wherever felt necessary.

2.3.5. Servicing of Hand wheel.

2.3.6. Assembling back Actuator and Valve.

2.3.7. Mounting Hand wheel & Accessories and connection of tubing.
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2.3.8. Stroke checking & Adjustment.

24.

Testing & Calibration:

2.4.1. Hydraulic / Nitrogen Gas Pressure Testing at 1.5 time’s upstream pressure for ten minutes for

checking Bonnet flange, bottom flange and Glands. Outlet line has to be blinded before this test.

2.4.2. Leakage / passing, through Valve, will be tested wherever required, by Hydraulic / N, Pressure at the

specified differential pressure, and noting Leakage Rate.

2.4.3. Adjustment of spring range and stroke length.
2.4.4. The control valve shall be tested at the prescribed pressure for passing of the valve. In case seat

6.1.
6.2.

6.3.
6.4.
6.5.

6.6.
6.7.

6.8.
6.9.

7.1.
7.2.

8.1.

8.2.

8.3.

8.4.

leakage is not within the permissible limit as per applicable leakage class standard (ANSI FCI 70-2)
the trim shall have to be lapped again till seat leakage comes within permissible limits. The control
valve repair shall be taken complete only when passing is within permissible limits.

Documentation: Generation of Test reports in NFL supplied Formats, indicating specifically Test
Pressure, Leakage Rate and Stroking Time (full open to Full close) for each Control valve.

Job shall be completed within the given completion time, failing which penalty as per GTC shall be

levied.

General Tools and tackles required for the job shall be in the scope of contactor.

NFL’s Scope:

Provision of free water, electricity and Instrument air connection at work site.

Working space in covered safe & secure area to be provided near/inside workshop. Lights will be
arranged by NFL for 24 Hours working.

Special Tools for Seat Removal, Lifting Tackles and small Crane will be provided free, wherever
required.

All spares, consumables, fasteners, gaskets, Grease & Lubricants, Lapping compounds, PVC & SS
tubes, fittings, will be provided free of cost.

Specification sheets of Control Valves will be shown to be contractor, whenever required.

Copy of Control Valve drawings will be provided, if available.

All Machining and Welding jobs, involving Mechanical Workshop, will be organized by Engineer-in-
charge Instrument Workshop. Delays, on this account, will be deducted from the time allowed to
contractor for each Valve.

Nitrogen cylinder, with Standard Gas Regulator, for Dry Testing.

Gas Regulators and Gas Cylinders for Cutting & Heating shall be provided by the NFL.

Exclusions from this contract:
Removal & re-fixing of Control Valves from line and their transportation to Work-shop
Overhauling & setting of Positioner, Air Lock Valve, volume Booster, Pilot relay, Air Filter Regulator,
Lubricator, Position Transmitter, Limit switches and other accessories.
The contractor has to arrange accommodation and local transportation of his staff. NFL may provide
‘A’ type Quarters in NFL Township, on chargeable basis, if advance request is received.

For each Control Valve, normally Two days time will be allowed. However, for few Control Valves
of critical services (max. quantity 10% of total no’s), only 16 Hours time will allowed.
The work will continue on all days, including Sunday & Holidays, and on 16 Hours daily basis. If
required, due to urgency, the contractor must be able to organize 24 hours working during peak load
period.

The duration of job will be at least for 15 days (without break). In addition to this the contractor has
to deploy man power during the contract on emergency or when ever required The contractor must
mobilise his team (. adequate skilled manpower and supervisor) organize his workspace at least one day
in advance.
For mobilising of Manpower at site, no travelling charges shall be paid.
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ANNEXURE-XXI11

SCHEDULE OF QUANTITIES AND RATES

Ref No: NFB/INST/Control Valve Overhauling/24-26

Sr. Description Qty Unit Rates Unit Rates in Total Amount
No. in Figures Words (Rs) (Rs) (inclusive
(Rs) of GST)

1 Control Valves, 18nos.
Size up to and
including 3",
Any Rating

2 Control Valves, 19

Size above 3" nos.
and up to &
including 6"
Any Rating

3 Control Valves, 03
Size above 6” nos.
Any Rating

Total

Rate of GST@ %

Note: Rate & Amount quoted by bidder in SOQR must be inclusive of all taxes and duties
including GST.
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